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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 LEVEL OF EFFORT--COST REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73)
(APR 1984) DEVIATION

(a) The Contractor shall performall work and provide all required reports
within the |level of effort specified below The Governnent will order 20,000
direct labor hours for the base period which represents the Governnent's best
estimate of the level of effort required to fulfill these requirenents.

(b) Direct labor includes personnel such as engineers, scientists,
draftsmen, technicians, statisticians, and progranmers and not support
personnel such as conpany managenent, typists, and key punch operators even
t hough such support personnel are normally treated as direct |abor by the
Contractor. The level of effort specified in paragraph (a) includes
Contractor, subcontractor, and consultant |abor hours.

(c) Under any circunstances, if the Governnment orders or the Contractor
provides | ess than 90 percent of the level of effort specified for the base
period or any optional period exercised, an equitable downward adjustnent of
the fixed fee, if any, for that period will be nmade. The Governnent may
require the Contractor to provide additional effort up to 110 percent of the
| evel of effort for any period until the estimated cost for that period has
been reached. However, this additional effort shall not result in any

increase in the fixed fee, if any. |If this is a cost-plus-incentive-fee
(CPIF) contract, the term"fee" in this paragraph nmeans "base fee and
incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term

"fee" in this paragraph neans "base fee and award fee."

(d) If the level of effort specified to be ordered during a given base or
option period is not ordered during that period, that |level of effort may not
be accumul ated and ordered during a subsequent period.

(e) These terns and conditions do not supersede the requirenents of either
the "Limtation of Cost" or "Limtation of Funds" cl auses.

B.2 PERFORMANCE BASED TASKS

Some wor k assi gnments under this contract nmay be issued on a perfornmance
based basis. The issuance of a perfornmance based work assignnent (PBWA) for a
particul ar task means that the Contractor will have greater flexibility inits
approach to acconplishing a particular task, and that the Government will
exert less direction on howthe work is to be performed. This concept shoul d
all ow the Contractor greater latitude to work in a manner best suited for
i nnovation and creativity, while ultimately providing a satisfactory end
product. The primary enphasis will be on the final deliverable produced by
the Contractor, not the Governnment directing the Contractor in the nethodol ogy
used to prepare the deliverable.
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Under such a PBWA, the Governnment will define the basic perfornmance
requi renments, stating what the function of the end product should be.
Specific tasks will be left to the Contractor’s discretion as to how the end

product can be acconplished in the nost effective, desirable and cost
ef ficient manner.

The PBWA will al so contain perfornmance eval uati on standards and neasurenent
techni ques to evaluate the performance of the Contractor on these PBWAs. An
exanpl e of such standards might be the timely submi ssion of the draft and
final deliverables by schedul ed due dates. Measurenent of these standards

m ght be acconplished by the Project O ficer’s exam nation of the draft and
final products, and verifications that the deliverables were received on tine.
The Section B clause entitled “Fee Plan - Performance Based Wrk Assi gnnents”
sets forth the fee incentive plan to be inpl enmented upon eval uati on of
Contractor performance under such PBWAs.

It is anticipated that by utilizing such performnce based tasks, the Program
Oficials will save tinme and resources in providing clarification and

gui dance, and in nmonitoring Contractor progress. Additionally, the Contractor
will be provided greater flexibility and independence in perform ng the
Statenment of Wrk. The Governnent should ultinately be rewarded with an end
product that neets or exceeds the requirenent, wthout expending as many
Governnent resources as typically seen with traditional Statenents of Wrk.

B.3 WORK ASSIGNMENTS (EPAAR 1552.211-74) (APR 1984) ALTERNATE I (MAY 1994)
DEVIATION

(a) The Contractor shall performwork under this contract as specified in
witten work assignments issued by the Contracting Oficer.

(b) Each work assignnent will include (1) a nunerical designation, (2) the
estimate of required | abor hours, (3) the period of performance and schedul e
of deliverables, and (4) the description of the work.

(c) The Contractor shall acknow edge recei pt of each work assignnent by
returning to the Contracting Oficer a signed copy of the work assignnent
within 5 cal endar days after its receipt. The Contractor shall begin work
i medi ately upon recei pt of a work assi gnment.

Wthin 15 cal endar days after receipt of a work assignnent, the Contractor
shall submt 2 copy(ies) of a work plan to the Project (ficer and 1 copy to
the Contracting Oficer. The work plan shall include a detailed technical and
staffing plan and a detail ed cost estinate

Wthin 45 cal endar days after receipt of the work plan, the Contracting
Oficer will provide witten approval or disapproval of it to the Contractor.

If the Contractor has not received approval on a work plan within 45
cal endar days after its subm ssion, the Contractor shall stop work on that
work assignnent. Also, if the Contracting O ficer disapproves a work plan,
the Contractor shall stop work until the problem causing the di sapproval is
resolved. In either case, the Contractor shall resume work only when the
Contracting Oficer finally approves the work plan
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(d) This clause does not change the requirements of the "Level of Effort”
clause, nor the notification requirenments of either the "Limtation of Cost”
or "Limtation of Funds" cl auses.

(e) Work assignnents shall not allow for any change to the terns or
conditions of the contract. Where any |anguage in the work assignnment may
suggest a change to the terns or conditions, the Contractor shall imediately
notify the Contracting Oficer.

(f) Wthin 20 days of receipt of the work assignnent or similar tasking
docunment, the Contractor shall provide a conflict of interest certification

Before submtting the conflict of interest certification, the contractor
shal |l search its records accunmul ated, at a nmninmum over the past three years
imediately prior to the receipt of the work assignment or sinmlar tasking
document. In the CO certification, the Contractor nust certify to the best
of the Contractor's know edge and belief, that all actual or potentia
organi zational conflicts of interest have been reported to the Contracting
Oficer or that to the best of the Contractor's know edge and belief, no
actual or potential organizational conflicts of interest exist. |In addition,
the Contractor rmust certify that its personnel who performwork under this
wor k assignnent or relating to this work assi gnment have been informnmed of
their obligation to report personal and organi zational conflicts of interest
to the Contractor. The certification shall also include a statenent that the
Contractor recognizes its continuing obligation to identify and report any
actual or potential conflicts of interest arising during performance of this
wor k assi gnment .

B.4 FEE PLAN - PERFORMANCE BASED WORK ASSIGNMENTS

(a) Potential fee for performance based work assignnments (PBWA) issued
under this contract will reflect the sane negotiated fixed fee rate as the
basic contract (Section B clause entitled “Esti mated Cost and Fi xed Fee”).

(b) Individual PBWA will contain ninimmperformance standards which shal
be objective and neasurable. These standards, which will set forth the
m ni mum performance requirenents for that PBWA, may vary in nunber and will be
assigned rel ati ve wei ghtings of inportance in each PBWA.

(c) Wthin 15 cal endar days followi ng the conpletion of a PBWA, the Project
Oficer will conmplete an evaluation of the Contractor’s perfornmance under each
of the m ninum performance standards identified in the PBWA. These indivi dua
eval uations or ratings will be used by the Project Officer to determ ne an
overall recommended performance rating for the PBWA. The Project Oficer
shall forward his/her performance eval uation reconmendati on to the Contracting
Oficer who will, in turn, determine the final rating and notify the
Contractor in witing of the evaluation findings. Such Contractor
notification should occur within 30 cal endar days of conpletion of the PBWA
This overall perfornmance eval uation process and the performance eval uation
decision is not subject to the “Di sputes” clause contained in this contract.

(d) The overall performance rating will consist of the rating Meets

Standards Or Fails to Meet Standards. An overall performance rating of Meets
Standards Wil | be given when a curul ative total of at |east 80% of the
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i ndi vi dual performance standard ratings are at the Meets Standards level. |If
| ess than 80% of the cumul ative total of the individual ratings are at the
Meets Standards |l evel, the Contractor will receive an overall rating of Fails
to Meet Standards. For exanple, a performance eval uation mght reflect the
followi ng weight, rating and score scenario:

St andar d Poi nt s Rati ng Recei ved
Standard A 3 points Meet s St andar ds
Standard B 2 points Meet s St andar ds
St andard C 1 point Fai |l s St andards
Total Points 6 points
St andar d Poi nt s Ear ned % of Score
Meet s St andar ds 5 Points 83%
Fai |l s Standards 1 Poi nt 17%
100%

A contractor receiving this sanple rating woul d receive an overall rating of
Meets Standards because a cunul ative total of 83% of their individual ratings
were at the Meets Standards | evel.

(e) The amount of fee earned by the Contractor for a PBWA shall depend on
the overall|l performance rating for the PBWA. The potential fee will be
identified in the approved work plan for the PBWA. An overall rating of Meets
Standards Wi Il earn the Contractor 100% of the potential fee for the PBWA. An
overall rating of Fails to Meet Standards Will earn fee at 50% of the
potential fee for the PBWA. During the performance of the PBWA, the
Contractor may bill fee at only 50% of the total potential fee for that PBWA
Fol | owi ng recei pt of the performance rating, the Contractor may bill for the
bal ance of any fee due if the overall rating of Meets Standards is achieved.

B.5 ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984)

(a) The estimated cost of this contract is

(b) The fixed fee is

(c) The total estimated cost and fixed fee is

B.6 LIMITATION OF FUNDS NOTICE (EP 52.232-100) (APR 1984)

(a) Pursuant to the Linitation of Funds clause, increnental funding in the
anmount of is allotted to cover estimated cost. Funds in the amount

of are provided to cover the corresponding increnment of fixed fee.
The anpbunt allotted for costs is estimated to cover the contractor's
performance through
(b) When the contract is fully funded as specified in the Esti mated Cost and
Fi xed Fee C ause (EP 52.216-190), the Linmitation of Cost clause shall becone

appl i cabl e.
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not performany of the follow ng activities on behalf
of EPA in connection with this contract:

1. The actual preparation of Congressional testinony.
2. The interviewing or hiring of individuals for enployment at EPA

3. Devel oping and/or writing of Position Descriptions and Perfornance
St andar ds.

4. The actual determ nation of Agency policy.

5. Participating as a voting nenber on a Performance Eval uati on Board
participating in and/or attending Award Fee neeti ngs.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Pl ans.

8. The preparation of docunents on EPA Letterhead other than routine
adm ni strative correspondence.

9. Review ng vouchers and invoices for the purposes of determ ning whet her
costs, hours, and work perforned are reasonabl e.

10. The preparation of Statements of Work, Wrk Assignments, Technica
Direction Docunents, Delivery Orders, or any other work issuance docunent
under a contract that the contractor is performing or may perform Such a
wor k i ssuance docunent, prepared by an EPA prinme contractor under an EPA prine
contract for its subcontractor, is exenpt fromthis prohibition.

11. The actual preparation of responses to audit reports fromthe | nspector
General, General Accounting Ofice, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgnmental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to
out si de parties.

15. Conducting adm nistrative hearings.

16. Reviewi ng findings concerning the eligibility of EPA enpl oyees for
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security cl earances.
17. The actual preparation of an office's official budget request.

c.2 STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR
DELIVERY ORDERS (EP 52.210-110) (APR 1984)

The Contractor shall furnish the necessary personnel, material, equipnent,
services and facilities (except as otherwi se specified), to performthe
Statenment of Wbrk/ Specifications included

The Contractor shall performwork under this contract only as directed in
wor k assignments issued by the Contracting Oficer

Cc.3 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (OCT 2000)

(a) Definition. Information Resources Managenent (IRM is defined as any
pl anni ng, budgeting, organizing, directing, training, pronoting, controlling,
and managi ng activities associated with the burden, collection, creation, use
and di ssem nation of information. |IRMincludes both information itself, and
t he managenent of information and rel ated resources such as personnel,
equi prent, funds, and technol ogy. Exanples of these services include but are
not limted to the follow ng:

(1) The acquisition, creation, or nodification of a conputer program or
aut omat ed data base for delivery to EPA or use by EPA or contractors operating
EPA prograns.

(2) The analysis of requirenents for, study of the feasibility of,
evaluation of alternatives for, or design and devel opnent of a conputer
program or autonated data base for use by EPA or contractors operating EPA
prograns.

(3) Services that provide EPA personnel access to or use of computer or
word processing equi pnent, software, or related services

(4) Services that provide EPA personnel access to or use of: Data
comruni cations; electronic nessagi ng services or capabilities; electronic
bull etin boards, or other forms of electronic information dissem nation
el ectronic record-keeping; or any other automated information services

(b) General. The Contractor shall performany IRMrelated work under this
contract in accordance with the I RM policies, standards and procedures set
forth in this clause and noted bel ow. Upon receipt of a work request (i.e.
delivery order or work assignment), the Contractor shall check this listing of
directives (see paragraph (d) for electronic access). The applicable
directives for performance of the work request are those in effect on the date
of issuance of the work request.

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199)

of the Agency's Directive Systemcontains the mgjority of the Agency's |IRM
policies, standards and procedures.
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(2) G oundwater Program | RM Requirenent. A contractor performng any
work related to collecting Goundwater data; or devel oping or enhanci ng data
bases contai ning Groundwater quality data shall conply with EPA Order 7500.1A
- Minimum Set of Data Elements for Groundwater.

(3) EPA Conputing and Tel econmuni cati ons Services. The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's computing and
t el econmuni cati ons services. Contractors perfornming work for the Agency's
Nati onal Computer Center or those who are devel opi ng systens which will be
operating on the Agency's national platforns nmust conply with procedures
established in the Manual. (This document may be found at:
http://basin.rtpnc. epa. gov: 9876/ et sd/ di recti ves. nsf.)

(c¢) Printed Documents. Docunents listed in (b)(1) and (b)(2) may be
obt ai ned from

U.S. Environnental Protection Agency

Ofice of Admnistration

Facilities Managenent and Services Division
Di stribution Section

Mai | Code: 3204

Ariel Rios Building

1200 Pennsyl vani a Avenue, N. W

Washi ngton, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access. Electronic access. A conplete listing, including
full text, of documents included in the 2100 Series of the Agency's Directive
System i s nmintai ned on the EPA Public Access Server on the Internet at
http://epa. gov/ docs/irnpoli8/.

Cc.4 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES
(EP-S 97-1) (MAY 1999)

(a) Executive Order 13101 of Septenber 14, 1998, entitled “G eening the
Gover nnent through Waste Prevention, Recycling, and Federal Acquisition” and
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as
anended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federa
agencies to procure designated itens with the highest recovered materials
content practicable.

(b) In the perfornmance of this contract, the Contractor shall conply with
the requirements of the follow ng issuances:

(1) Title 40 of the Code of Federal Regulations, Part 247, Conprehensive
Gui deline for Procurenent of Products Containing Recovered Materials (CPG,
whi ch designates itens that are or can be made with recovered materials, and
its conpanion pieces, the Recovered Materials Advisory Notices (RVANs). The
CPG and RMANs provi de recommended procurement practices, including recommended
recovered material content levels, for purchasing products designated in the
CPG. The Contractor shall conply with these recommendati ons, and such ot her
CPG revi sions and RMANs as the Environnmental Protection Agency (EPA) nay issue
with respect to the procurenment of products that contain recovered naterials.
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(Copies of the CPG or RMANs, as well as information on manufacturers and
vendors of designated itens may be obtained by calling EPA's RCRA Hotline at
(800) 424-9346, or, in the Washington, D.C, netropolitan area, at (703) 412-
9810.)

(2) In conplying with the requirenents of paragraph (b), the Contractor
shal |l coordinate its concerns and program gui dance with EPA's Recycling
Coor di nat or.

(c) The Contractor shall prepare and subnmit reports on the purchase of
products containing recovered materials fromtime to time in accordance with
written direction (e.g., in specified format) fromthe EPA Recycling
Coordi nator through the Contracting Oficer. Reports shall be submtted to
t he EPA Recycling Coordinator, with a copy to the Contracting O ficer, Mai
Code 3204, Washington, D.C. 20460.
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SECTION D - PACKAGING AND MARKING

[For this Solicitation, there are NO clauses in this Section]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTI CE:

The follow ng solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUMBER DATE TI TLE
52.246-5 APR 1984 I NSPECTI ON CF SERVI CES- - COST- REI MBURSEMENT
52. 246-8 APR 1984 | NSPECTI ON CF RESEARCH AND DEVELOPMENT- -

COST- REI MBURSEMENT

E.2 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (GOVERNMENT SPECIFICATION)
(FAR 52.246-11) (MAR 2001)

The Contractor shall conply with the higher-level quality standard sel ected
bel ow.

Title Numbering Date Tailoring
[ X] Specifications and ANSI / ASQC E4 1994 See bel ow

Guidelines for Quality
Systems for Environ
mental Data Collection
and Environmental
Technology Programs

[ ]

[ ]

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC
E4 is tailored as follows:

The solicitation and contract require the offeror/contractor to denonstrate

conformance to ANSI/ASQC E4 by submitting the quality docunentation descri bed
bel ow.
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In addition, after award of the contract, the Contractor shall revise, when
applicable, quality docunmentation subnmtted before award to address specific
coments provided by EPA and submit the revised docunentation to the
Contracting Oficer’s Representative.

After award of the contract, the Contractor shall also inplenent all
qual ity document ati on approved by the Governnent.

A. Pre-award Documentation: The offeror nust submt the followi ng quality
system docunentation as a separate and identifiable part of its technical
proposal: (CO, select one or more)

Documentation Specifications
[ X Quality Managenent Pl an EPA Requirenents for Quality
Managenent Pl ans (QA/ R-2) [dated
03/ 20/ 01]
[ ] Joint Quality Management EPA Requirenents for Quality
Pl an/ Qual ity Assurance Managerment Plans (QA/R-2) [dated
Project Plan for the 03/ 20/ 01] and EPA Requirenents for
contract Quality Assurance Project Plans

(QA/R) [dated 03/20/01]

[ ] Programmatic Quality EPA Requirenents for Quality
Assurance Project Plan Assurance Project Plans (QA/R-5)
for the entire program [ dated 03/20/01]

(contract)

[ ] O her Equi val ent:

This docunmentation will be prepared in accordance with the specifications
identified above, or equivalent specifications defined by EPA, .
Work invol ving environmental data generation or use shall not comrence until
the Governnment has approved this docunmentation and incorporated it into the
contract.

B. Post-award Documentation: The Contractor shall submit the follow ng
qual ity systemdocunentation to the Contracting Oficer’s Representative at
the time franes identified bel ow (CO, select one or more)

Documentation Specification Due After

[ ] Qual ity Managenent Pl an EPA Requirenents for Awar d of
Quality Managenment Pl ans contract
(QA/R-2) [dated 03/20/01]

Page E-2 of 4



PR- HQ- 02- 12880

Joint Quality Management EPA Requirenments for Awar d of
Pl an/ Qual ity Assurance Quality Managenent Pl ans contract
Project Plan for the (QA/R-2) [dated 03/20/01]
contract and EPA Requirenents for

Quality Assurance Project

Plans (QA/R-5) [dated

03/ 20/ 02]
Qual ity Assurance EPA Requirenents for Awar d of
Project Plan for the Quality Assurance Project contract
contract Plans (QAVR-5 [dated

03/ 20/ 01]
Programmatic Quality EPA Requirenments for Awar d of
Assurance Project Plan Quality Assurance Project contract

for the entire program
(contract)

Plans (QAV R-5 [dated
03/ 20/ 01]

Qual ity Assurance
Project Plan for each
appl i cabl e project

EPA Requirenents for
Quality Assurance Project

Plans (QAV R-5 [dated
03/ 20/ 01]

| ssuance of
st at enent of
work for the
pr oj ect

Proj ect-specific

suppl ement to
Programmatic Quality
Assurance Project Plan
for each applicable
proj ect .

EPA Requirenents for
Qual ity Assurance Project

Plans (QAV R-5 [dated
03/ 20/ 01]

| ssuance of
st at enent of
work for the
proj ect

O her Equi val ent:

[ 1] award of
contract

[ ] issuance
of statenment
of work for
t he project

Thi s docunentation wl |

The Gover nment wil |
conment s,
contractor shall

The Contract or
generation or use until

and i ndi cating approval

shal |

be prepared in accordance with the specifications
identified above or equival ent specifications defined by EPA

review and return the quality docunentation,
or di sapproval.
revise the docunentation to address all
submt the revised docunentation to the governnment for

I f necessary,

approval .

not conmence work involving environnent al
t he Gover nnment

with

t he
coments and shal |

dat a

has approved the quality docunentation.
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(Note: Statenment of work includes statenments of work to perform projects
under work assignnents, task orders, delivery orders, etc.)
E.3 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

(a) The Contracting Oficer or the duly authorized representative wll
performinspection and acceptance of naterials and services to be provided.

(b) For the purposes of this clause, TBD is the authorized
representative of the Contracting O ficer.

(c) Inspection and acceptance will be perfornmed at the | ocation identified
on the individual work assignments executed under this contract by the
Contracting Oficer. Unless notified within 30 days of delivery, the
del i verabl es shall be considered to be acceptable by EPA
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTI CE:

The follow ng solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)
NUMBER DATE TI TLE

52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE | (APR 1984)

F.2 REPORTS OF WORK (EPAAR 1552.210-70) (APR 1984) ALTERNATE I (APR 1984)
DEVIATION

The Contractor shall prepare and deliver the below listed reports to the
desi gnat ed addressees. FEach report shall cite the contract number and
identify the Environnental Protection Agency as the sponsoring agency.

Required reports are:
Mont hly Progress Reports

In addition, a technical report abstract for each draft final and fina
technical report shall be subnmitted in accordance with Attachnment 2.

F.3 MONTHLY PROGRESS REPORT (EPAAR 1552.210-72) (JUN 1996)

(a) The Contractor shall furnish _3 copies of the conbined nonthly
techni cal and financial progress report stating the progress made, including
the percentage of the project conpleted, and a description of the work
acconpl i shed to support the cost. If the work is ordered using work
assignnents or delivery orders, include the estimted percentage of task
conpl eted during the reporting period for each work assignnent or delivery
order.

(b) Specific discussions shall include difficulties encountered and renedi al
action taken during the reporting period, and anticipated activity with a
schedul e of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a list of outstanding actions awaiting
Contracting Oficer authorization, noted with the correspondi ng work
assi gnnment, such as subcontractor/consultant consents, overtinme approvals, and
wor k pl an approval s.
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(d) The report shall specify financial status at the contract |evel as
fol | ows:

(1) For the current reporting period, display the anount clai ned.

(2) For the curul ative period and the cumul ative contract |ife display:
t he anpunt obligated, anount originally invoiced, anount paid, anount
suspended, anmount disallowed, and remai ni ng approved anmount. The renaining
approved amount is defined as the total obligated amount, less the tota
anmount originally invoiced, plus total amount disall owed.

(3) Labor hours.

(i) Alist of enployees, their |abor categories, and the nunbers of
hours worked for the reporting peri od.

(ii) For the current reporting period, display the expended direct
| abor hours and costs broken out by EPA contract |abor hour category for the
prinme contractor and each subcontractor and consultant.

(iii) For the cumul ative contract period and the cunulative contract
life display: the negotiated, expended and remai ning direct |abor hours and
costs broken out by EPA contract |abor hour category for the prime contractor,
and each subcontractor and consultant.

(iv) Display the estinmated direct |abor hours and costs to be expended
during the next reporting period.

(4) Display the current dollar ceilings in the contract, net ampunt
i nvoi ced, and remai ning amobunts for the followi ng categories: Direct |abor
hours, total estimated cost, award fee pool (if applicable), subcontracts by
i ndi vi dual subcontractor, travel, program managenent, and Ot her Direct Costs
(ODCs) .

(5) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cunul ative for the contract.

(6) Average cost of direct labor. Conpare the actual average cost per
hour to date with the average cost per hour of the approved work plans for the
current contract period.

(e) The report shall specify financial status at the work assignnent or
delivery order level as follows:

(1) For the current period, display the amount cl ai nmed.

(2) For the cumul ative period display: anmunt shown on workpl an, or
| at est work assignment/delivery order amendnent ampunt (whichever is later);
anount currently clained; anmount paid; amount suspended; anount disallowed;
and renmi ni ng approved armount. The remai ni ng approved anount is defined as:
the workpl an anount or | atest work assignnment or delivery order anount
(whichever is later), less total amounts originally invoiced, plus tota
amount di sal | owed
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(3) Labor hours.

(i) A list of enployees, their |abor categories, and the nunber of
hours worked for the reporting peri od.

(ii) For the current reporting period, display the expended direct
| abor hours and costs broken out by EPA contract |abor hour category for the
prime contractor and each subcontractor and consultant.

(iii) For the current reporting period, cumul ative contract period,
and the curul ative contract life display: the negotiated, expended and
remai ning direct |abor hours and costs broken out by EPA contract | abor hour
category for the prine contractor and each subcontractor and consultant.

(iv) Display the estinmated direct |abor hours and costs to be expended
during the next reporting period.

(v) Display the estimtes of remaining direct |abor hours and costs
required to conplete the work assignment or delivery order.

(4) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cumul ative for the work
assi gnnent .

(5) Average cost of direct labor. Display the actual average cost per
hour with the cost per hour estimated in the workplan

(6) Alist of deliverables for each work assi gnnent or delivery order
during the reporting period.

(f) This subm ssion does not change the notification requirements of the
"Limtation of Cost" or "Limtation of Funds" clauses requiring separate
written notice to the Contracting O ficer

(g) The reports shall be submitted to the foll owi ng addresses on or before
the 15" of each nonth following the first conplete reporting period of the
contract. See EPAAR 1552.232-70, Subm ssion of Invoices, paragraph (e), for
details on the tining of subnmittals. Distribute reports as foll ows:

In accordance with Attachnent 2 “Reports of Work”
F.4 ADVISORY AND ASSISTANCE SERVICES (EPAAR 1552.211-78) (APR 1984)

Al'l reports containing recomrendati ons to the Environnmental Protection
Agency shall include the following informati on on the cover of each report:
(a) nane and busi ness address of the contractor; (b) contract nunber; (c)
contract dollar amount; (d) whether the contract was subject to full and open
conpetition or a sole source acquisition (e) name of the EPA Project Oficer
and the EPA Project Oficer's office identification and |ocation; and (f) date
of report.
F.5 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984)

The period of performance of this contract shall be from July 15, 2003
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t hrough July 14, 2005 inclusive of all required reports.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 PAYMENT OF FEE (EPAAR 1552.216-74) (MAY 1991)

(a) The term"fee" in this clause refers to either the fixed fee under a
cost-plus-fixed-fee type contract, or the base fee under a cost-plus-award-fee
type contract.

(b) The CGovernment will nake provisional fee paynents on the basis of
percentage of work conpleted. Percentage of work conpleted is the ratio of
direct |abor hours perforned to the direct |abor hours set forth in clause
1552.211-73, "Level of Effort--Cost-Rei nmbursenent Term Contract."

G.2 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION

In order to be considered properly submitted, an invoice or request for
contract financing payment nust neet the followi ng requirenents in addition to
the requirenents of FAR 32.905:

(a) Unless otherw se specified in the contract, an invoice or request for
contract financing paynent shall be submitted as an original and five copies.
The contractor shall subnmit the invoice or request for contract financing
payment to the followi ng offices/individuals in the contract: the original and
two copies to the Accounting Operations office shown in Block 12 on the cover
of the contract; two copies to the Project Oficer (the Project Oficer my
direct one of these copies to a separate address); and one copy to the
Contracting Oficer.

(b) The Contractor shall prepare its invoice or request for contract
financi ng paynent on the prescribed Governnent forns. Standard Forns Nunber
1034, Public Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the anount clained for reinbursenment. Standard
Form 1035, Public Voucher for Purchases and Services other than Persona
-Continuation Sheet, shall be used to furnish the necessary supporting detai
or additional information required by the Contracting Officer. The Contractor
may submit self-designed forns which contain the required information.

(c)(1) The Contractor shall prepare a contract |evel invoice or request
for contract financing paynent in accordance with the invoice preparation
instructions identified as a separate attachment in Section J of the contract.
If contract work is authorized by individual work assignnents, the invoice or
request for contract financing paynment shall also include a summary of the
current and cunul ative anounts cl ai med by cost el enent for each work
assignnent and for the contract total, as well as any supporting data for each
wor k assignnent as identified in the instructions.

(2) The invoice or request for contract financing payment shall include
current and curul ative charges by maj or cost el enent such as direct |abor
over head, travel, equipnent, and other direct costs. For current costs, each
maj or cost el ement shall include the appropriate supporting schedul e
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identified in the invoice preparation instructions. Cumulative charges
represent the net sum of current charges by cost elenent for the contract
peri od.

(d) (1) The charges for subcontracts shall be further detailed in a
supporting schedul e showi ng the major cost el enents for each subcontract.

(d)(2) On a case-by-case basis, when needed to verify the reasonabl eness
of subcontractor costs, the Contracting Oficer nmay require that the
contractor obtain fromthe subcontractor cost information in the detail set
forth in (c)(2). This information should be obtained through a means which
mai ntai ns subcontractor confidentiality (for exanple, via seal ed envel opes),
if the subcontractor expresses CBlI concerns.

(e) Invoices or requests for contract financing paynent nust clearly
indicate the period of performance for which paynent is requested. Separate
i nvoi ces or requests for contract financing paynent are required for charges
applicable to the basic contract and each option period.

(f)(1) Notwithstanding the provisions of the clause of this contract at
FAR 52.216-7, Allowabl e Cost and Paynent, invoices or requests for contract
financi ng paynent shall be submitted once per nonth unless there has been a
denonstrated need and Contracting O ficer approval for nore frequent billings.
When submtted on a nonthly basis, the period covered by invoices or requests
for contractor financing paynments shall be the sane as the period for nonthly
progress reports required under this contract.

(2) If the Contracting O ficer allows subm ssions nore frequently than
nmont hly, one subnmittal each nonth shall have the sane endi ng period of
performance as the nonthly progress report

(3) Where cumul ative anpbunts on the nonthly progress report differ from
the aggregate anounts clained in the invoice(s) or request(s) for contract
fi nanci ng paynents covering the sane period, the contractor shall provide a
reconciliation of the difference as part of the paynent request.

G.3 METHOD OF PAYMENT (EP 52.232-220) (APR 1984)

(a) Payments under this contract will be made either by check or by wire
transfer through the Treasury Financial Comrunications System at the option of
t he Government.

(b) The Contractor shall forward the following information in witing to the
paying office designated in this contract not later than 7 days after receipt
of notice of award.

(1) Full nane (where practicable), title, phone nunber, and conplete
mai | i ng address of responsible official(s), (i) to whomcheck paynments are to
be sent, and (ii) who nay be contacted concerning the bank account information
request ed bel ow.

(2) The follow ng bank account information required to acconplish wire
transfers:
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(i) Name, address, and tel egraphic abbreviation of the receiving
financial institution.

(ii) Receiving financial institution's 9-digit American Bankers
Associ ation (ABA) identifying nunber for routing transfer of funds. (Provide
this nunmber only if the receiving financial institution has access to the
Federal Reserve Conmuni cations System)

(iii) Recipient's nanme and account nunber at the receiving
financial institution to be credited with the funds.

(iv) If the receiving financial institution does not have access
to the Federal Reserve Communications System provide the nane of the
correspondent financial institution through which the receiving financial
institution receives electronic funds transfer nessages. If a correspondent
financial institution is specified, also provide:

(A) Address and tel egraphic abbreviation of the correspondent
financial institution.

(B) The correspondent financial institution's 9- digit ABA
i dentifying number for routing transfer of funds.

(c) Any changes to the information furnished under paragraph (b) of this
clause shall be furnished to the paying office in witing at | east 30 days
before the effective date of the change. It is the contractor's
responsibility to furnish these changes pronptly to avoid paynents to
erroneous addresses or bank accounts.

(d) The docunent furnishing the infornation required in paragraphs (b) and
(c) nust be dated and contain the signature, title, and tel ephone nunber of
the Contractor official authorized to provide it, as well as the Contractor's
name and contract nunber.

(e) If this contract is assigned, the Contractor shall ensure that the
i nformati on required above is submtted by the assignee to the paying office
designated in the contract.

G.4 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

(a) In accordance with paragraph (d) of the "All owabl e Cost and Paynent"
clause, the final indirect cost rates applicable to this contract shall be
establ i shed between the Contractor and the appropriate CGovernnent
representative (EPA, other Governnent agency, or auditor), as provided by FAR
42.703-1(a). EPA's procedures require a Contracting O ficer determ nation of
indirect cost rates for its contracts. |In those cases where EPA is the
cogni zant agency (see FAR 42.705-1), the final rate proposal shall be
submtted to the cognizant audit activity and to the foll ow ng:

Envi ronnental Protection Agency

Chi ef, Cost and Rate Negotiation Service Center
O fice of Acquisition Managenent (3802R)

Ariel Rios Building

1200 Pennsyl vani a Avenue, N W
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Washi ngton, D. C. 20460

The Contractor shall also follow the notification and cost inpact procedures
prescribed in paragraph (b) bel ow.

Where EPA is not the cognizant agency, the final rate proposal shall be
submitted to the above-cited address, to the cogni zant audit agency, and to
t he designated Contracting Oficer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall subnmit an
executed Certificate of Current Cost or Pricing Data (see FAR 15. 406- 2)
applicable to the data furnished in connection with the final rates to the
cogni zant audit agency. The final rates shall be contained in a witten
under st andi ng between the Contractor and the appropriate Gover nnment
representative. Pursuant to the "All owable Cost and Paynment" cl ause, the
al l owabl e indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

(b) Until final annual indirect cost rates are established for any period,
the Governnent shall reinburse the Contractor at billing rates established by
the appropriate Government representative in accordance with FAR 42.704, by
nmeans of a separate indirect cost rate agreenent or a contract nodification
subj ect to adjustnment when the final rates are established. The established
billing rates are currently as foll ows:

Cost Center
Peri od
Rat e

Base

These billing rates may be prospectively or retroactively revised by nutua
agreenent, at the request of either the Governnent or the Contractor, to
prevent substantial overpaynent or underpaynent.

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect
costs already billed), including final indirect cost rate adjustnents, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Officers of active contracts, a cost
i npact statenment showi ng the effect of the indirect cost rate changes for each
contract. This statement shall conmpare the cost billed to the cost the
Contractor proposes to bill.

(2) For prospective indirect cost rate adjustments only, the Contractor
shall notify the current EPA Contracting Oficers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section.

(3) For either prospective or retroactive indirect cost rate
adj ustnents, the Contractor shall provide the Cost Policy and Rate Negoti ation
Section with the nanes of the current EPA Contracting Oficers for the
af fected contracts.

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs rei mbursabl e under this contract.
The CGovernnent shall not be obligated to pay the Contractor any additiona
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amount on account of indirect costs in excess of the ceiling rates listed
bel ow

Cost Center
Peri od

Rat e
Base

The ceiling rates specified above are applicable fromthe effective date of
the contract through the end of the period of perfornmance including any option
peri ods.

G.5 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)

Project Oficer(s) for this contract:

Project Oficer:

TO BE | DENTI FI ED AT TI ME OF CONTRACT AWARD
Contract Specialist(s) responsible for admnistering this contract:

Admini strative Contracting Cficer

TO BE | DENTI FIED AT TI ME OF CONTRACT AWARD

G.6 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984)

The Contractor shall submit the information required by the "Subcontracts,"”
clause to the Contracting Oficer and assigned Project Cficer. The
Contracting
O ficer will provide witten notice to the Contractor of his decision

Consent is given to issue the foll owi ng subcontracts

TO BE | DENTI FIED AT TI ME OF CONTRACT AWARD
G.7 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (OCT 2000) DEVIATION

(a) The contractor shall not fabricate or acquire, on behalf of the
Governnent, either directly or indirectly through a subcontract, any item of
property without witten approval fromthe Contracting officer

(b) I'n accordance with paragraph (a) above, the contractor is authorized to
acquire and/or fabricate the equipnent |isted below for use in the performance
of this contract. The equi pment is subject to the provisions of the
“Government Property” clause

NONE

(c) The Government will provide the followi ng item(s) of Government
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property to the contractor for use in the performance of this contract. This
property shall be used and nai ntained by the contractor in accordance with the
provi sions of the “Governnment Property” clause.

NONE

(d) The “EPA Contract Property Adm nistration Requirenents” provided bel ow
apply to this contract.

U.S. Environmental Protection Agency
Property Administration Requirements (PAR)

1. PURPOSE. This docunent sets forth the requirements for Environmental
Protection Agency (EPA) contractors in the performance of their Government
property nanagenent responsibilities under contracts with EPA. These

requi rements suppl ement those contained in the Governnent property clause(s)
in this contract, and part 45 of the Federal Acquisition Regul ation (FAR)

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. EPA has del egated nuch of
its contract property nmanagenent oversight to the Defense Contract Managemnent
Command (DCMC). Shortly after award of a contract, the EPA contracting officer
(CO del egates the functions of property adm ni stration and pl ant cl earance
(disposal) for the contract to DCMC. Upon acceptance of that del egati on, DCMC
will provide notification to the contractor, identifying the assigned property
adm ni strator (PA) and plant clearance officer (PLCO. If the contract is not
del egated to DCMC for adninistration, any reference to PA and PLCO t hroughout
thi s document shall be construed to nean GO The DCMC PA is available to the
contractor for assistance in all matters of property adninistration.

Not wi t hst andi ng the del egation, as necessary, the contractor nay contact their
EPA CO In the event of disagreenent between the contractor and the DOMC PA
the contractor should seek resolution fromthe CO Unless otherw se directed
in the contract, or this docurment, all originals of witten information or
reports, except direct correspondence betwen the contractor and the DCMC PA,
relative to Governnent property, should be forwarded to the adninistrative CO
assigned to this contract.

3. REQUESTS FOR GOVERNMENT PROPERTY.

a. In accordance with FAR 45.102, the contractor shall furnish al
property required for perform ng Government contracts. |If a contractor
believes that Governnent facilities are required for perfornmance of the
contract, the contractor shall submit a witten request to the CO At a
m ni mum the request shall contain the foll owing el ements:

1. Contract nunber for which the facilities are required.
2. An item(s) description, quantity and esti mated cost.

3. Certification that no like contractor facilities exist which could
be utilized.

4. A detailed description of the task-rel ated purpose of the
facilities.

5. Expl anation of negative inmpact if facilities are not provided by
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t he Gover nment.

6. If applicable, reconmend the exception under FAR 45.302-1(a) or
any applicable EPA class deviation (avail abl e upon request), and provide any
ot her information which would support the furnishing of facilities, including
contractor-acquired property (CAP).

7. Except when the request is for material, a | ease versus purchase
anal ysis shall be furnished with the request to acquire property on behal f of
t he Governnent.

The contractor may not proceed with acquisition of facilities on behalf of the
Government until receipt of written authorization from the EPA CO.

4. TRANSFER OF GOVERNMENT PROPERTY. \When the contractor receives Governnent -
furni shed property (GFP), the contractor should receive, fromthe transferor,
(either EPA or another contractor) all of the applicable data el ements
(Attachment 1 of this clause) needed to maintain the required records. If this
information is not provided at the time of receipt of the property, the
contractor shall request it fromthe EPA CQO. The COw |l attenpt to obtain the
data fromthe previous property holder, or, if data does not exist, wll

assi st the current property holder in estimating the elenents. Prior to

si gni ng an acceptance docunent for the property, the receiving contractor
shoul d performa conplete inventory of the property. Responsibility, as well
as accountability, passes with the signed acceptance.

When, at the witten direction of the EPA CO the contractor transfers G-P to
anot her contractor, or another Agency, the contractor shall provide the
applicable data elenments (Attachment 1 of this clause). Upon return of the
property to EPA, the sanme data nust be provided by the contractor to the EPA
CO.

5. RECORDS OF GOVERNMENT PROPERTY.

a. In accordance with FAR 45.505 and 45.505-1, the contractor shal
establish and nmai ntain adequate property records for all Governnent property,
regardl ess of value, including property provided to and in the possession of a
subcontractor. Material (supplies) provided by the Government or acquired by
the contractor and billed as a direct charge to the Governnent is Governnent
property and records nmust be established as such

b. The contractor shall establish and maintain the official Government
property record. (If the contract contains the FAR C ause 52.245-1, the
Governnent will rmaintain the official Government property records.) Such
records shall contain the applicable data elenments (Attachnment 1 of this
cl ause) for all items of Government property regardless of cost.

c. The Contractor shall identify all Superfund property and designate it
as such both on the itemand on the official Governnment property record. If it
is not practicable to tag the item the contractor shall wite the | D nunber
on a tag, card or other entity that nmay be kept with the itemor in a file.

d. Support docunentation used for posting entries to the property record
shal | provide conplete, current and auditable data. Entries shall be posted
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to the record in a tinely manner follow ng an action

e. For CGovernnent vehicles, in addition to the data elements required by
EPA, the contractor shall also conply with the General Services Adm nistration
(GSA) and Departnent of Energy (DOE) record and report requirenents supplied
with all EPA provided nmotor vehicles. If the above requirenents were not
provided with the vehicle, the contractor shall notify the EPA CO

f. When Governnent property is disclosed to be in the possession or
control of the contractor but not provided under any contract, the contractor
shall record and report the property in accordance with FAR 45.502(f) and (h).

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a conplete
physical inventory of EPA property at |east once per year, unless otherw se
directed by the PA. Reconciliation shall be conmpleted within 30 cal endar days
of inventory completion. The contractor shall report the results of the

i nventory, including any di screpancies, to the DCMC PA upon conpl etion of the
reconciliation. The contractor's records shall indicate the conpletion date
of the inventory.

See section 9 herein, Contract Cl oseout, for information on final inventories.

7. REPORTS OF GOVERNMENT PROPERTY. |n accordance with FAR 45.505-14, EPA
requi res an annual summary report, for each contract, by contract nunber, of
Governnent property in the contractor's possession as of Septenber 30 each
year.

a. For each classification listed in FAR 45.505-14(a), except nmterial
the contractor shall provide the total acquisition cost and total quantity. If
there are zero itens in a classification, or if there is an endi ng bal ance of
zero, the classification nmust be listed with zeros in the quantity and
acqui sition cost colums.

b. For material, the contractor shall provide the total acquisition cost
only.

c. Property classified as facilities, special tooling, special test
equi prent, and agency peculiar nust be reported on two separate lines. The

first line shall include the total acquisition cost and quantity of all itens
or systems with a unit acquisition cost of $25,000 or nore. The second |ine
shall include the total acquisition cost and quantity of all itenms with a unit

acquisition cost of |less than $25, 000.

d. For items conprising a system which is defined as ~"a group of
interacting itens functioning as a conplex whole,'' the contractor may
mai ntain the record as a systemnoting all conmponents of the system under the
mai n conponent or maintain individual records for each item However, for the
annual report of Government property the conponents nmust be reported as a
system with one total dollar anpbunt for the system if that systemtotal is
$25, 000 or nore.

e. The reports are to be received at EPA and DOMC no | ater than October
31 of each year.
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f. Distribution shall be as foll ows:
Original to: EPA CO
1 copy: DCMC PA

g. EPA Contractors are required to conply with GSA's and DOE' s specia
reporting requirenents for notor vehicles. A statenent of these requirenents
will be provided by the EPA Facility Managenment and Servi ces Division (FMSD)
concurrent with receipt of each vehicle.

h. The contractor shall provide detailed reports on an as-needed basis,
as may be requested by the CO or the PA.

8. DISPOSITION OF GOVERNMENT PROPERTY. The di sposition process is conposed of
three distinct phases: identification of excess property, reporting of excess
property, and final disposition

a. ldentification of Excess Property. The disposition process begins
with the contractor identifying Governnent property that is excess toits
contract. Effective contractor property control systems provide for disclosing
excesses as they occur. Once inactive Governnent property has been deterni ned
to be excess to the contract to which it is accountable, it nust be screened
agai nst the contractor's other EPA contracts for further use. If the property
may be reutilized, the contractor shall notify the COin witing. Government
property will be transferred to other contracts only when the COs on both the
current contract and the receiving contract authorize such a transfer in
writing.

b. Reporting Excess Governnent Property. Excess Government property
shall be reported in accordance with FAR Subpart 45.6. Inventory schedul es A-E
(SF Forns 1426-1434) provide the format for reporting of excess Governnent
property. Instructions for conpleting the forns are |located at FAR 45.606-5
and sanples may be found in FAR 53.301-1426 thru 1434. Inventory schedul es
shall be forwarded to the DOMC PLCO with a copy to the EPA CO. The cover
[ etter, which acconpanies the inventory schedul es, nust include the EPA CO s
nane, address and tel ephone nunber. Inventory schedul es nmust al so contain
a notification if the property is Superfund property. |If the property is
Superfund property, the contractor nust also prom nently include the follow ng
| anguage on the inventory schedul e: “Note to PLCO: Reimbursement to the EPA
Superfund is required.” Wien requested, by the PLCO or the CO, the contractor
will provide the fair market value for those itens requested.

c. Disposition Instructions.

1. If directed in witing by the EPA CO the contractor will retain
all or part of the excess Governnent property under the current contract for
possi bl e future requirenents. The contractor shall request, fromthe PLCO
wi thdrawal fromthe inventory schedule of those items to be retained.

2. If directed in witing by the EPA CO the contractor shal
transfer the property to another EPA contractor. The contractor will transfer
the property by shipping it in accordance with the instructions provided by
the CO. The contractor shall request, fromthe PLCO w thdrawal fromthe
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i nventory schedul e of those itens to be transferred. Further, the contractor
shall notify the CO when the transfer is conplete.

3. If directed in witing by the EPA CO the contractor shal
transfer the property to EPA. The contractor shall ship/deliver the property
in accordance with the instructions provided by the CO The contractor wll
request, fromthe PLCO wi thdrawal fromthe inventory schedul e of those itens
to be transferred to EPA. Further, the contractor shall notify the CO when the
transfer is conplete.

4. The contractor will ship the property el sewhere if directed, in
witing, by the PLCO

5. The PLCOw || either conduct the sale or instruct the contractor
to conduct a sale of surplus property. The contractor will allow prospective
bi dders access to property offered for sale.

6. Property abandoned by the PLCO on the contractor's site must be
di sposed of in a manner that does not endanger the health and safety of the
publi c.

7. To effect transfer of accountability, the contractor shall provide
the recipient of the property with the applicable data el enents set forth in
Attachnment 1 of this clause. The contractor shall also obtain either a signed
recei pt fromthe recipient, or proof of shipnent. The contractor shall update
the official Governnent property record to indicate the disposition of the
itemand to close the record.

9. CONTRACT CLOSEOUT. The contractor shall conplete a physical inventory of
all Governnent property at contract conpletion and the results, including any
di screpanci es, shall be reported to the DOMC PA. In the case of a termnated
contract, the contractor shall conply with the inventory requirenments set
forth in the applicable termnation clause. The results of the inventory, as
well as a detailed inventory listing, nust be forwarded to the CO For

term nated contracts, the contractor will conduct and report the

inventory results as directed by the CO

However, in order to expedite the disposal process, contractors nay be
required to, or may elect to subnmit to the CO an inventory schedule for

di sposal purposes up to six (6) nmonths prior to contract conpletion. If such
an inventory schedule is prepared, the contractor nust indicate the earliest
date that each item nmay be di sposed

The contractor shall update all property records to show di sposal action. The
contractor shall notify the DCMC PA, in witing, when all work has been

conpl eted under the contract and all Governnent property accountable to the
contract has been di sposed.
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Attachment 1

REQUIRED DATA ELEMENTS. \Were applicable (all elements are not applicable to
material) the contractor is required to maintain, at a mninmum the
information related to the following data el ements for EPA Government
property:

Contractor Identification/ Tag Nunber;
Descri pti on;

Manuf act ur er;

Model

Serial Nunber;

Acqui sition Date;

Dat e recei ved;

Acqui siti on Cost*;
Acqui si ti on Docunent Nunber;
Locati on;

Contract Nunber;

Account Nunber (if supplied);
Superfund (Yes/ No);

I nventory Perfornmance Date;
Di sposition Date.

* Acqui sition cost shall include the price of the itemplus all taxes,
transportation and installation charges allocable to that item

NOTE: For itens conprising a systemwhich is defined as, “a group of
interacting itens functioning as a conplex whole,” the contractor may naintain
the record as a systemnoting all conponents of the systemunder the main
conponent or naintain individual records for each item However, for the
Annual Report of Governnent Property, the conponents nust be reported as a
system with one total dollar anount for the system if that systemtotal is
$25, 000 or nore.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR
1552.203-71) (AUG 2000)

(a) For EPA contracts valued at $1, 000,000 or nore including all contract
options, the contractor shall proninently display EPA Ofice of Inspector
General Hotline posters in contractor facilities where the work is perfornmed
under the contract.

(b) Ofice of Inspector CGeneral hotline posters nmay be obtained fromthe
EPA O fice of Inspector General, ATTN. O G Hotline (2443), 1200 Pennsyl vani a
Avenue, NW Washi ngton, DC 20460, or by calling (202) 260-5113.

(c) The Contractor need not conply with paragraph (a) of this clause if it
has established a nechanism such as a hotline, by which enpl oyees nay report
suspected i nstances of inproper conduct, and provided instructions that
encour age enployees to nake such reports.

H.2 PRINTING (EPAAR 1552.208-70) (OCT 2000)

(a) Definitions.

“Printing” is the process of conposition, plate making, presswork, binding
and microform or the end itens produced by such processes and equi pnent.
Printing services include newsletter production and periodicals which are
prohi bited under EPA contracts.

“Conposition” applies to the setting of type by hot-netal casting, photo
typesetting, or electronic character generating devices for the purpose of
produci ng canera copy, negatives, a plate or image to be used in the
production of printing or mcroform

“Canera copy” (or “canera-ready copy”) is a final docunent
sui tabl e for printing/duplication.

“Desktop Publishing” is a nmethod of conposition using conputers with the
final output or generation of canera copy done by a color inkjet or color
| aser printer. This is not considered “printing.” However, if the output from
deskt op publishing is being sent to a typesetting device (i.e., Linotronic)
wi th canera copy being produced in either paper or negative format, these
services are considered “printing”.

“Mcroforni is any product produced in a mniaturized i nage format, for
mass or general distribution and as a substitute for conventionally printed
material. Mcroformservices are classified as printing services and incl udes
m crofiche and microfilm The contractor nmay make up to two sets of microform
files for archival purposes at the end of the contract period of performance.

“Duplication” neans the making of copies on photocopy nachines enpl oyi ng
el ectrostatic, thermal, or other processes w thout using an internediary such
as a negative or plate.

“Requi renent” nmeans an individual photocopying task. (There may be
mul ti ple requirements under a Wrk Assignnent or Delivery Order. Each
requi renent woul d be subject to the photocopying Iimtation of 5,000 copies of
one page or 25,000 copies of multiple pages in the aggregate per requirenent).
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(b) Prohibition.

The contractor shall not engage in, nor subcontract for, any printing in
connection with the performance of work under this contract. Duplication of
nmore than 5,000 copi es of one page or nore than 25,000 copies of nmultiple
pages in the aggregate per requirenent constitutes printing. The intent of the
limtation is not to allow the duplication of final documents for use by the
Agency. In conpliance with EPA Order 2200.4a, EPA Publication Review
Procedure, the O fice of Communications, Education, and Media Relations is
responsible for the review of materials generated under a contract published
or issued by the Agency under a contract intended for release to the public.

(c) Affirmative Requirements.
(1) Unless otherwi se directed by the contracting officer, the contractor
shal | use doubl e-sided copying to produce any progress report, draft report or
final report.

(2) Unless otherwi se directed by the contracting officer, the contractor
shal|l use recycl ed paper for reports delivered to the Agency which neet the
m ni mum content standards for paper and paper products as set forth in EPA' s
Wb site for the Conprehensive Procurenent Guidelines at:
http://ww. epa. gov/ cpg/.

(d) Permitted Contractor Activities.
(1) The prohibitions contained in paragraph (b) do not preclude witing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (canera-ready copy) using desktop publishing.

(2) The contractor may performa requirenment involving the duplication
of less than 5,000 copies of only one page, or |less than 25,000 copies of
mul ti pl e pages in the aggregate, using one color (black), so long as such
pages do not exceed the maxinmum inage size of 10\3/4\ by 14\ 1/4\ inches, or 11
by 17 paper stock. Duplication services bel ow these threshol ds are not
considered printing. If perfornmance of the contract will require duplication
in excess of these linmts, contractors nmust imediately notify the contracting
officer in witing. EPA may then seek a waiver fromthe Joint Commttee on
Printing, U S Congress. The intent of the limtation is to allow
““incidental'' duplication (drafts, proofs) under a contract. The intent of
the imtationis not to allow the duplication of copies of final docunents
for use by the Agency or as distributed as instructed by the Agency.

(3) The contractor may perform a requirenent involving the nulti-col or
duplication of no nore than 100 pages in the aggregate using col or copier
technol ogy, so long as such pages do not exceed the nmaxinuminage size of
10\ 3/4\ by 14\1/4\ inches, or 11 by 17 paper stock. Duplication services bel ow
t hese thresholds are not considered printing. |If performance of the contract
will require duplication in excess of these limts, contractors must
i Mmedi ately notify the contracting officer in witing. EPA may then seek a
wai ver fromthe Joint Conmittee on Printing, U S. Congress.

(4) The contractor may performthe duplication of no nore than a tota
of 100 diskettes or CD-ROM s. Duplication services bel ow these thresholds are
not considered printing. If performance of the contract will require
duplication in excess of these limts, contractors nust imediately notify the
contracting officer in witing. EPA may then seek a waiver fromthe Joint
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Committee on Printing, U S. Congress.

(e) Violations.

The contractor may not engage in, nor subcontract for, any printing in
connection with the perfornmance of work under the contract. The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Governnent.

(f) Flowdown Provision.

The contractor shall include in each subcontract which may involve a
requi rement for any printing/duplicating/copying a provision substantially the
sane as this clause.

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

(a) The Contractor warrants that, to the best of the Contractor's know edge
and belief, there are no relevant facts or circunstances which could give rise
to an organi zational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information.

(b) Prior to commencenent of any work, the Contractor agrees to notify the
Contracting Oficer imediately that, to the best of its know edge and beli ef,
no actual or potential conflict of interest exists or to identify to the
Contracting Officer any actual or potential conflict of interest the firm may
have. In enmergency situations, however, work may begin but notification shal
be made within five (5) working days.

(c) The Contractor agrees that if an actual or potential organizationa
conflict of interest is identified during performance, the Contractor wll
i medi ately nake a full disclosure in witing to the Contracting Oficer
This disclosure shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, nitigate, or neutralize the actual or potential conflict of
interest. The Contractor shall continue performance until notified by the
Contracting Oficer of any contrary action to be taken

(d) Renedies - The EPA may ternminate this contract for convenience, in whole
or in part, if it deens such term nation necessary to avoid an organi zationa
conflict of interest. |If the Contractor was aware of a potentia
organi zational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or msrepresented
rel evant information to the Contracting Oficer, the Governnent may termnate
the contract for default, debar the Contractor from Governnent contracting, or
pursue such other renmedies as may be pernitted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreenents
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the | anguage of this clause, including this paragraph (e), unless otherw se
aut hori zed by the Contracting O ficer
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H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)

(a) In addition to the requirenents of the contract clause entitled
"Organi zational Conflicts of Interest,” the follow ng provisions with regard
to enpl oyee personnel perfornming under this contract shall apply until the
earlier of the following two dates: the term nation date of the affected
enpl oyee(s) or the expiration date of the contract.

(b) The Contractor agrees to notify imrediately the EPA Project O ficer and
the Contracting O ficer of (1) any actual or potential personal conflict of
interest with regard to any of its enpl oyees working on or having access to
information regarding this contract, or (2) any such conflicts concerning
subcontractor enpl oyees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to
the Contractor. A personal conflict of interest is defined as a relationship
of an enpl oyee, subcontractor enployee, or consultant with an entity that nmay
inmpair the objectivity of the enpl oyee, subcontractor enpl oyee, or consultant
in perfornming the contract work.

(c) The Contractor agrees to notify each Project Oficer and Contracting
O ficer prior to incurring costs for that enpl oyee's work when an enpl oyee may
have a personal conflict of interest. In the event that the personal conflict
of interest does not becone known until after performance on the contract
begi ns, the Contractor shall imediately notify the Contracting Oficer of the
personal conflict of interest. The Contractor shall continue performnce of
this contract until notified by the Contracting O ficer of the appropriate
action to be taken.

(d) The Contractor agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreenents
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the | anguage of this clause, including this paragraph (d), unless otherw se
aut hori zed by the Contracting O ficer.

H.5 LIMITATION OF FUTURE CONTRACTING (HEADQUARTERS SUPPORT) (EPAAR
1552.209-74) (MAR 1997) ALTERNATE V (MAY 1994)

(a) The parties to this contract agree that the Contractor will be
restricted inits future contracting in the manner descri bed bel ow. Except as
specifically provided in this clause, the Contractor shall be free to conpete
for contracts on an equal basis with other conpanies.

(b) If the Contractor, under the terms of this contract, or through the
per f ormance of work pursuant to this contract, is required to devel op
specifications or statenments of work and such specifications or statements of
work are incorporated into an EPA solicitation, the Contractor shall be
ineligible to performthe work described in that solicitation as a prinme
Contractor or subcontractor under an ensuing EPA contract.

(c) Unless prior witten approval is obtained fromthe cognizant Contracting

O ficer, the Contractor, during the life of this contract, shall not enter
into a contract with any other party to performwork which is related to or
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which is being specifically controlled by the Ofice of Solid Waste (C8W
regul ati ons, standards, or industry requirenments for which the Contractor
provi des regulatory support under the terns of this contract.

(d) The Contractor agrees in advance that if any bids/proposals are
submtted for any work that would require witten approval of the Contracting
Officer prior to entering into a contract subject to the restrictions of this
clause, then the bids/proposals are subnitted at the Contractor's own risk.
Therefore, no claimshall be nade agai nst the Governnent to recover
bi d/ proposal costs as a direct cost whether the request for authorization to
enter into the contract is denied or approved.

(e) To the extent that the work under this contract requires access to
proprietary or confidential business or financial data of other conpanies, and
as long as such data remains proprietary or confidential, the Contractor shal
protect such data from unauthorized use and di scl osure.

(f) The Contractor agrees to insert in each subcontract or consultant
agreenent pl aced hereunder, except for subcontracts or consultant agreements
for nondiscretionary technical or engineering services, including treatability
studies, well drilling, fence erecting, plunbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the | anguage of this clause, including this paragraph (f),
unl ess otherwi se authorized by the Contracting Officer. The Contractor may
request in witing that the Contracting Oficer exenpt fromthis clause a
particul ar subcontract or consultant agreenent for nondiscretionary technica
or engineering services not specifically listed above, including |aboratory
analysis. The Contracting (ficer will review and eval uate each request on a
case- by-case basis before approving or disapproving the request.

(g) If the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submt its request to both the
Contracting Oficer and the next adnministrative |level within the Contracting
O ficer's organi zation.

(h) A review process available to the Contractor when an adverse
determnation is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review submitted to the next
adm nistrative level within the Contracting Officer's organization. An
adverse determnation resulting froma request for reconsideration by the
Contracting Oficer will not preclude the Contractor fromrequesting a review
by the next administrative level. Either a request for review or a request
for reconsideration nust be subnmitted to the appropriate level within 30
cal endar days after receipt of the initial adverse deternination.

H.6 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (MAY 1999)

The contracting officer shall conplete a Contractor Perfornance Report
(Report) within ninety (90) business days after the end of each 12 nont hs of
contract performance (interimReport) or after the last 12 nonths (or |ess) of
contract performance (final Report) in accordance with EPAAR 1509. 170-5. The
contractor shall be evaluated based on the followi ng ratings and perfornance
categori es:
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Ratings: 0 = unsatisfactory,
1 = poor,
2 =fair,
3 = good,
4 = excellent,
5 = out st andi ng.

Per f or mance Cat eqgori es:

Quality: Conpliance with contract requirenents; accuracy of reports
ef fecti veness of personnel; and technical excellence.

Rat i ng

0--Contractor is not in conpliance and is jeopardizi ng achi evenent of
contract objectives

1--Maj or problens have been encountered

2--Sone probl ens have been encountered

3--Mnor inefficiencies/errors have been identified

4--Contractor is in conpliance with contract requirenents and/or
delivers quality products/services

5--The contractor has denonstrated an outstandi ng performance | eve
that justifies adding a point to the score. It is expected that this
rating will be used in those circunstances when contractor
performance clearly exceeds the perfornance | evel described as
“Excel l ent.”

Cost _Control: Record of forecasting and controlling target costs; current,
accurate and conplete billings; relationship of negotiated costs to actuals;
cost efficiencies.

Rat i ng

0--Contractor is unable to nmanage costs effectively

1--Contractor is having major difficulty managi ng costs effectively

2--Contractor is having some problens managi ng costs effectively

3--Contractor is usually effective in managi ng costs

4--Contractor is effective in managi ng costs and subnits current,
accurate, and conplete billings

5--The contractor has denonstrated an outstandi ng performance |eve
that justifies adding a point to the score. It is expected that this
rating will be used in those circunstances when contractor
performance clearly exceeds the perfornance | evel described as
“Excel l ent.”

Timeliness of Performance: Met interimmlestones; reliability; responsive to
technical direction; conpleted on tine, including wap-up and contract
adm ni stration; net delivery schedules; no |iquidated danmages assessed

Rat i ng
O--Contractor del ays are jeopardizing performance of contract objectives

1--Contractor is having major difficulty nmeeting nil estones and delivery
schedul e
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2--Contractor is having sone problens neeting mnlestones and delivery
schedul e

3--Contractor is usually effective in neeting mlestones and delivery
schedul e

4--Contractor is effective in nmeeting mlestones and delivery schedul e

5--The contractor has denonstrated an outstandi ng performance |evel that
justifies adding a point to the score. It is expected that this
rating will be used in those circunstances when contractor
performance clearly exceeds the performance | evel described as
“Excel lent.”

Busi ness Rel ati ons: Effective managenent, including subcontracts;
reasonabl e/ cooperati ve behavi or; responsive to contract requirenments;
notification of problens; flexibility; pro-active versus reactive; effective
snmal | / smal | di sadvant age busi ness subcontracti ng program

Rat i ng

0--Response to inquiries, technical/service/admnistrative issues is not
ef fective

1--Response to inquiries, technical/service/adm nistrative issues is
marginal ly effective

2--Response to inquiries, technical/service/adninistrative issues is
somewhat effective

3--Response to inquiries, technical/service/adnm nistrative issues is
usual ly effective

4--Response to inquiries, technical/service/adn nistrative issues is
effective

5--The contractor has denonstrated an outstandi ng performance |evel that
justifies adding a point to the score. It is expected that this

rating will be used in those circunstances when contractor
performance clearly exceeds the performance | evel described as
“Excell ent.”

(a) The contracting officer shall initiate the process for conpleting

interimReports within five (5) business days after the end of each 12 nonths
of contract performance by requesting the project officer to evaluate
contractor performance for the interimReport. In addition, the contracting
officer shall initiate the process for conpleting final Reports within five
(5) business days after the last 12 nonths (or |ess) of contract performance
by requesting the project officer to evaluate contractor performance for the
final Report. The final Report shall cover the last 12 nonths (or |ess) of
contract performance. Wthin thirty (30) business days after the project

of ficer receives a request fromthe contracting officer to conplete an

eval uation, the project officer shall:

(1) Complete a description of the contract requirenments;

(2) Evaluate contractor perfornmance and assign a rating for quality,
cost control, and tineliness of performance categories (including a narrative
for each rating);

(3) Provide any infornmation regardi ng subcontracts, key personnel, and
custoner satisfaction;
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(4) Assign a recomrended rating for the business relations performance
category (including a narrative for the rating); and

(5) Provide additional infornmation appropriate for the evaluation or
future eval uati ons.

(b) The contracting officer shall:

(1) Ensure the accuracy of the project officer's evaluation by verifying
that the information in the contract file corresponds with the desi gnated
project officer's ratings;

(2) Assign a rating for the business relations perfornance category
(including a narrative for the rating);

(3) Concur with or revise the project officer's ratings after
consultation with the project officer;

(4) Provide any additional information concerning the quality, cost
control, and tineliness of performance categories if deemed appropriate for
the evaluation or future evaluations (if any), and provide any information
regardi ng subcontracts, key personnel, and custoner satisfaction; and

(5) Forward the Report to the contractor within ten (10) business days
after the contracting officer receives the project officer's eval uati on.

(c) The contractor shall be granted thirty (30) business days fromthe date
of the contractor's receipt of the Report to review and provide a response to
the contracting officer regarding the contents of the Report. The contractor
shal I :

(1) Review the Report;

(2) Provide a response (if any) to the contracting officer on conpany
| etter head or el ectronically;

(3) Complete contractor representation information; and

(4) Forward the Report to the contracting officer within the designated
thirty (30) business days.

(d) The contractor's response to the Report may include witten comrents,
rebuttals (disagreenents), or additional information. If the contractor does
not respond to the Report within the designated thirty (30) business days, the
specified ratings in the Report are deened appropriate for the eval uation
period. In this instance, the contracting officer shall conplete the Agency
review and sign the Report within three (3) business days after expiration of
t he specified 30 business days.

(e) If the contractor submits comments, rebuttals (disagreenents), or
addi tional infornmation to the contracting officer which contests the ratings,
the contracting officer, in consultation with the project officer, shall
initially try to resolve the disagreenent(s) with the contractor
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(f) If the disagreement(s) is (are) not resol ved betwen the contractor and
the contracting officer, the contracting officer shall provide a witten
recommendati on to one | evel above the contracting officer for resolution as
pronptly as possible, but no later than five (5) business days after the
contracting officer is nade aware that the di sagreenent(s) has (have) not been
resolved with the contractor. The individual who is one | evel above the
contracting officer shall:

(1) Review the contracting officer's witten reconmendati on; and

(2) Provide a witten deternination to the contracting officer for
summary ratings (ultimte conclusion for ratings pertaining to the performnce
period being evaluated) within five (5) business days after the individual one
| evel above the contracting officer receives the contracting officer's witten
recomrendat i on.

(g) If the disagreenent is resolved, the contracting officer shall conplete
the Agency review and sign the Report within three (3) business days after
consul tation.

(h) The contracting officer shall conplete the Agency review and sign the
Report within three (3) business days after the contracting officer receives a
witten determnation for summary ratings fromone | evel above the contracting
of ficer.

(i) An interimor final Report is considered conpleted after the
contracting officer signs the Report. The contracting officer must provide a
copy of conpleted Reports (interimand final) to the contractor within two (2)
busi ness days after conpl etion.

H.7 OPTION TO EXTEND THE TERM OF THE CONTRACT--COST-TYPE CONTRACT (EPAAR
1552.217-71) (APR 1984) DEVIATION

The Governnent has the option to extend the termof this contract for 2
additional period(s). |If nore than 60 days remain in the contract period of
performance, the Government, w thout prior witten notification, may exercise
this option by issuing a contract nodification. To exercise this option
within the last 60 days of the period of performance, the Governnent nust
provide to the Contractor witten notification prior to that |ast 60-day
period. This prelimnary notification does not cormit the Governnent to
exercising the option. Use of an option will result in the follow ng contract
nodi fi cati ons:

(a) The "Period of Performance" clause will be anended as follows to cover
the Base and ption Peri ods:

Peri od Start Date End Dat e
Option Period | July 15, 2005 July 14, 2007
Option Period Il July 15, 2007 July 14, 2008
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(b) Paragraph (a) of the "Level of Effort" clause will be anended to reflect
a new and separate |evel of effort of:

Peri od Level of Effort
(Direct Labor Hours)
Option Period | 20, 000
Option Period |1 10, 000
(c) The "Estimated Cost and Fi xed Fee" clause will be amended to refl ect

i ncreased estimated costs and fixed fees for each option period as foll ows:

Opti on Esti mat ed
Peri od Cost Fi xed Fee Tot a

Option Period |
Option Period |1

H.8 OPTION FOR INCREASED QUANTITY--COST-TYPE CONTRACT (EPAAR 1552.217-73)
(JUN 1997)

(a) By issuing a contract nodification, the Government may increase the
estimated | evel of effort by:

Peri od Level of Effort
(Direct Labor Hours)

Base Peri od 6, 000

Option Period | 6, 000

Option Period Il 3,000

The Governnent nmy issue a naxi mumof 2 orders to increase the |evel of
effort in nmultiples of 3,000 hours during any given period.

The estinmated cost and fixed fee of each nultiple of hours is as foll ows:

Esti mat ed
Peri od Cost Fi xed Fee Tot a

Base Peri od
Option Period |
Option Period I

H.9 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1990)

(a) (1) "Rural area small business concern,"” as used in this clause, neans a
smal | business concern that is |ocated and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Admi nistration's Listing of Non-Metropolitan Rural Counties by State.

(2) "Small business concern," as used in this clause, neans a concern
including its affiliates, that is independently owned and operated, not
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dom nant in the field of operation in which it is bidding on government
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121.

(b) It is the policy of the Environnental Protection Agency (EPA) that rural
area snmall busi ness concerns shall have the maxi num practi cabl e opportunity to
participate in performng contracts awarded by EPA

(c) The contractor shall use its best efforts to give rural area small
busi ness concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.

(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.

H.10 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

(a) It is the Policy of the Environnental Protection Agency that
historically black colleges and universities shall have the maxi mum
practicabl e opportunity to participate in perform ng contracts awarded by the
Agency.

(b) The Contractor shall use its best efforts to give historically black
coll eges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities.

H.11 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY
1994)

(a) The Contractor recognizes that Contractor enployees in performing this
contract may have access to data, either provided by the Governnent or first
generated during contract performance, of a sensitive nature which shoul d not
be released to the public wthout Environnental Protection Agency (EPA)
approval. Therefore, the Contractor agrees to obtain confidentiality
agreenents from all of its enployees working on requirenents under this
contract.

(b) Such agreenents shall contain provisions which stipulate that each
enpl oyee agrees that the enpl oyee will not disclose, either in whole or in
part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401)
provi ded by the Governnent or first generated by the Contractor under this
contract, any site-specific cost infornmation, or any enforcenent strategy
wi thout first obtaining the witten pernission of the EPA Contracting O ficer.
If a contractor, through an enpl oyee or otherw se, is subpoenaed to testify or
produce docunents, which could result in such disclosure, the Contractor nust
provi de i nmedi ate advance notification to the EPA so that the EPA can
aut hori ze such di sclosure or have the opportunity to take action to prevent
such disclosure. Such agreenments shall be effective for the Iife of the
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contract and for a period of five (5) years after conpletion of the contract.

(c) The EPA may term nate this contract for convenience, in whole or in
part, if it deens such term nation necessary to prevent the unauthorized
di scl osure of information to outside entities. |If such a disclosure occurs
wi thout the witten pernission of the EPA Contracting Oficer, the Governnent
may ternminate the contract, for default or conveni ence, or pursue other
renedi es as may be permitted by law or this contract.

(d) The Contractor further agrees to insert in any subcontract or consultant
agreenment placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plunbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the |l anguage of this clause, including this paragraph, unless otherw se
aut hori zed by the Contracting O ficer.

H.12 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000)

(a) (1) Except as provided in subparagraph (2) below, the Contractor shal
provide and mai ntai n workers' conpensation, enployer's liability,
conpr ehensi ve general liability (bodily injury), and conprehensive autonobile
liability (bodily injury and property damage) insurance, and such ot her
i nsurance as the Contracting officer may require under this contract.

(2) The Contractor may, with the approval of the Contracting officer,
mai ntain a self-insurance program provided that, with respect to workers
conpensation, the Contractor is qualified pursuant to statutory authority.

(3) Al insurance required by this paragraph shall be in a form and
anmount and for those periods as the Contracting officer nay require or approve
and with insurers approved by the Contracting officer.

(b) The Contractor agrees to submt for the Contracting officer's approval
to the extent and in the manner required by the Contracting officer, any other
i nsurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks reinbursenent.

(c) The Contractor shall be reinbursed for that portion of the reasonable
cost of insurance allocable to this contract, and required or approved under
this clause, in accordance with its established cost accounting practices.

H.13 1INSURANCE COVERAGE (EP 52.228-100) (JUL 1993)

As provided in paragraph (a) (1) of EPAAR 1552.228-70, "Insurance Liability
to Third Persons", the Contractor shall maintain the mni mum anounts of
liability insurance coverage set forth in FAR 28.307-2, unless otherw se
required by the Contracting Oficer.

H.14 STATE AND LOCAL TAXES (EPAAR 1552.229-70) (NOV 1989)
In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any
subcontractor under this contract shall not be rei nbursed for paynent of any

State and |l ocal taxes for which an exenption is available. The Contractor is
responsi ble for determning the availability of State and |ocal tax exenptions
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and obtai ni ng such exenptions, if available. The Contractor shall include
this clause, suitably nodified to identify the parties, in all subcontracts at
any tier. The Contractor shall notify the Contracting Oficer if problens
arise in obtaining a State and | ocal tax exenption. The contractor may seek a
wai ver by the Contracting Oficer fromthis requirenment if the adninistrative
burden of seeking an exenption appears to outwei gh the potential savings to

t he Governnent.

H.15 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

(a) \Whenever collecting information under this contract, the Contractor
agrees to conply with the follow ng requirenents:

(1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that
are available to the public without restriction, the Contractor shall submt a
list of these sources to the appropriate programoffice at the tine the
information is initially submtted to EPA. The Contractor shall identify the
i nformati on according to source

(2) If the Contractor collects information froma State or |oca
Governnent or froma Federal agency, the Contractor shall subnmit a list of
these sources to the appropriate programoffice at the time the information is
initially submtted to EPA. The Contractor shall identify the informtion
accordi ng to source.

(3) If the Contractor collects information directly froma busi ness or
froma source that represents a business or businesses, such as a trade
associ ati on:

(i) Before asking for the infornation, the Contractor shall identify
itself, explain that it is perfornm ng contractual work for the Environnental
Protection Agency, identify the information that it is seeking to collect,
explain what will be done with the infornmation, and give the foll ow ng notice:

(A) You may, if you desire, assert a business confidentiality
claimcovering part or all of the information. |If you do assert a claim the
information will be disclosed by EPA only to the extent, and by nmeans of the
procedures, set forth in 40 CFR Part 2, Subpart B.

(B) If no such claimis nmade at the tine this information is
received by the Contractor, it nay be nade available to the public by the
Envi ronnental Protection Agency w thout further notice to you.

(C) The Contractor shall, in accordance with FAR Part 9, execute
a witten agreenent regarding the linmtations of the use of this information
and forward a copy of the agreenment to the Contracting Oficer.
(ii) Upon receiving the information, the Contractor shall make a
written notation that the notice set out above was given to the source, by
whom in what form and on what date

(iii) At the tine the Contractor initially submts the infornation
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to the appropriate programoffice, the Contractor shall subnmit a list of these
sources, identify the information according to source, and indicate whether
the source nmade any confidentiality claimand the nature and extent of the
claim

(b) The Contractor shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this contract entitled
"Treat ment of Confidential Business Information" as if it had been furnished
to the Contractor by EPA

(c) The Contractor agrees to obtain the witten consent of the Contracting
Oficer, after a witten deternmination by the appropriate program office,
prior to entering into any subcontract that will require the subcontractor to
collect information. The Contractor agrees to include this clause, including
this paragraph (c), and the clause entitled "Treatnment of Confidentia
Busi ness Information” in all subcontracts awarded pursuant to this contract
that require the subcontractor to collect infornation.

H.16 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984)

(a) The Contracting Oficer, after a witten determ nati on by the
appropriate program office, may di sclose confidential business information
(CBI) to the Contractor necessary to carry out the work required under this
contract. The Contractor agrees to use the CBlI only under the follow ng
condi ti ons:

(1) The Contractor and Contractor's enployees shall: (i) use the CB
only for the purposes of carrying out the work required by the contract; (ii)
not disclose the information to anyone other than properly cleared EPA
enpl oyees without the prior witten approval of the Assistant General Counse
for Contracts and Information Law, and (iii) return to the Contracting O ficer
all copies of the information, and any abstracts or excerpts therefrom upon
request by the Contracting Oficer, whenever the information is no | onger
required by the Contractor for the performance of the work required by the
contract, or upon conpletion of the contract.

(2) The Contractor shall obtain a witten agreenent to honor the above
limtations fromeach of the Contractor's enployees who will have access to
the information before the enployee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceabl e by, both EPA and any affected busi nesses having a proprietary
interest in the information

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during perfornmance hereunder to conmpete with any business to which the CB
rel ates.

(b) The Contractor agrees to obtain the witten consent of the CO after a
witten determnation by the appropriate programoffice, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor. The Contractor agrees to include this clause, including
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this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBl to the subcontractor.

H.17 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 1996)

(a) The Environnental Protection Agency (EPA) nay find it necessary to
rel ease informati on submtted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not enployed by EPA. Business information that is ordinarily entitled to
confidential treatnment under existing Agency regulations (40 CF. R Part 2)
may be included in the information rel eased to these individuals.
Accordi ngly, by subnission of this proposal or signature on this contract or
other contracts, the Contractor hereby consents to a limted release of its
confidential business information (CBI).

(b) Possible circunstances where the Agency nay rel ease the Contractor's CB
include, but are not linmted to the follow ng:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Conprehensive Environnenta
Response, Conpensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
(CERCLA or Superfund);

(2) To the U S Departnent of Justice (DQJ) and contractors enpl oyed by
DA for use in advising the Agency and representing the Agency in procedures
for the recovery of Superfund expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U S.C. Sec. 9607), et al, and their insurers (Potentially
Responsi bl e Parties) for purposes of facilitating settlenent or litigation of
cl ai nm8 agai nst such parties;

(4) To other Agency contractors who, for purposes of perfornmng the work
requi red under the respective contracts, require access to information the
Agency obtai ned under the Clean Air Act (42 U S.C. 7401 et seq.); the Federa
Water Pollution Control Act (33 U.S.C 1251 et seq.); the Safe Drinking Water
Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and
Rodenticide Act (7 U . S.C. 136 et seq.); the Resource Conservation and Recovery
Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U. S C. 2601
et seq.); or the Conprehensive Environmental Response, Compensation, and
Liability Act (42 U S.C. 9601 et seq.);

(5) To other Agency contractors tasked with assisting the Agency in
handl i ng and processing informati on and docunents in the adm nistration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical eval uation panels;

(6) To enpl oyees of grantees working at EPA under the Seni or
Envi ronnental Enpl oyment (SEE) Program

(7) To Speaker of the House, President of the Senate, or Chairman of a
Committee or Subcommittee
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(8) To entities such as the General Accounting O fice, boards of
contract appeals, and the Courts in the resolution of solicitation or contract
protests and di sputes;

(9) To Agency contractor enpl oyees engaged in information systens
anal ysi s, devel opnent, operation, and nmi ntenance, including performng data
processi ng and nanagenent functions for the Agency; and

(10) Pursuant to a court order or court-supervised agreement.

(c) The Agency recogni zes an obligation to protect the contractor from
conmpetitive harmthat may result fromthe rel ease of such information to a
conmpetitor. (See also the clauses in this docunent entitled "Screening
Busi ness Information for Clainms of Confidentiality" and "Treat nent of
Confidential Business Information.") Except where otherw se provided by | aw,
the Agency will permt the release of CBI under subparagraphs (1), (3), (4),
(5), (6), or (9) only pursuant to a confidentiality agreenent.

(d) Wth respect to contractors, 1552.235-71 will be used as the
confidentiality agreenent. Wth respect to Potentially Responsible Parti es,
such confidentiality agreenents may permt further disclosure to other
entities where necessary to further settlement or litigation of clains under
CERCLA. Such entities include, but are not limted to accounting firns and
technical experts able to analyze the information, provided that they al so
agree to be bound by an appropriate confidentiality agreement.

(e) This clause does not authorize the Agency to release the Contractor's
CBl to the public pursuant to a request filed under the Freedom of |nfornmation
Act .

(f) The Contractor agrees to include this clause, including this paragraph
(f), in all subcontracts at all levels awarded pursuant to this contract that
require the furnishing of confidential business information by the
subcontractor.

H.18 DATA SECURITY FOR FIFRA CONFIDENTIAL BUSINESS INFORMATION (EP
52.235-140) (AUG 1993)

The Contractor shall handl e Federal Insecticide, Fungicide, Rodenticide
Act (FIFRA) confidential business infornation (CBI) in accordance with the
contract clause entitled "Treatment of Confidential Business Information" and
"Screeni ng Business Information for Clains of Confidentiality," the provisions
set forth below, and the Contractor's approved detail ed security plan

(a) The Project Oficer (PO or his/her designee, after a witten
determ nation by the appropriate programoffice, may disclose FIFRA CBl to the
contractor necessary to carry out the work required under this contract. The
Contractor shall protect all FIFRA CBI to which it has access (including CB
used in its conmputer operations) in accordance with the foll ow ng
requirenents

(1) The Contractor and Contractor's enpl oyees shall followthe

security procedures set forth in the FIFRA Information Security Manual. The
manual nmay be obtained fromthe Project Oficer (PO or the Chief, Information
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Services Branch (1SB), Program Managenent and Support Division, Ofice of
Pesticide Programs (OPP) (H7502C), U.S. Environnental Protection Agency, Ariel
Ri os Buil ding, 1200 Pennsyl vania Avenue, N W, Washi ngton, DC 20460.

(2) The Contractor and Contractor's enpl oyees shall followthe
security procedures set forth in the Contractor's security plan(s) approved by
EPA.

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor
shall submit a certification statenment to the Chief of the I1SB, with a copy to
the Contracting Oficer (CO, certifying that all enployees who will be
cleared for access to FI FRA CBI have been briefed on the handling, control and
security requirements set forth in the FIFRA Information Security Manual

(4) The Contractor Docunent Control Oficer (DCO shall obtain a
signed copy of the FIFRA "Contractor Enployee Confidentiality Agreenment” from
each of the Contractor's enpl oyees who will have access to the infornation
before the enpl oyee is all owed access.

(b) The Contractor agrees that these requirenents concerning protection
of FIFRA CBI are included for the benefit of, and shall be enforceabl e by,
bot h EPA and any affected business having a proprietary interest in the
i nformation.

(c) The Contractor understands that CBI obtained by EPA under FIFRA nay
not be discl osed except as authorized by the Act, and that any unauthorized
di scl osure by the Contractor or the Contractor's enpl oyees nay subject the
Contractor and the Contractor's enployees to the crimnal penalties specified
in FIFRA (7 U.S.C. 136h(f)). For purposes of this contract, the only
di scl osures that EPA authorizes the Contractor to nake are those set forth in
the clause entitled "Treatnment of Confidential Business Information.”

(d) The Contractor agrees to include the provisions of this clause,
i ncluding this paragraph (d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CB to the subcontractor.

(e) At the request of EPA or at the end of the contract, the Contractor
shall return to the EPA PO or his/her designee all docunents, |ogs, and
magneti c nedia which contain FIFRA CBI. In addition, each Contractor enpl oyee
who has received FIFRA CBI clearance will sign a "Confidentiality Agreenent
for Contractor Enpl oyees Upon Relinquishing FIFRA CBlI Access Authority". The
Contractor DCOw Il also forward those agreenents to the EPA PO or his/her
designee, with a copy to the CO at the end of the contract.

(f) If, subsequent to the date of this contract, the Governnent changes
the security requirenents, the CO shall equitably adjust affected provisions
of this contract, in accordance with the "Changes" cl ause when:

(1) The Contractor submits a timely witten request for an
equi t abl e adj ust ment; and

(2) The facts warrant an equitabl e adj ust nment
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H.19 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION

(a) The Project Oficer is the primary representative of the Contracting
O ficer authorized to provide technical direction on contract perfornance.

(b) Individuals other than the Project Oficer may be authorized to provide
technical direction. |If individuals other than the Project O ficer are
aut horized to provide technical direction, their names will be specified in
the contract, delivery order, work assignnent or technical direction docunent
as appropriate. A Delivery Oder Project Oficer, Wrk Assignment Manager or
Task Manager is authorized to provide technical direction, subject to the
limtations set forth below, only on his/her delivery order, work assignnent
or technical direction docurent.

(c) Technical direction includes:

(1) Direction to the contractor which assists the contractor in
acconpl i shing the Statenent of Wrk.

(2) Comrents on and approval of reports or other deliverables.

(d) Technical direction nmust be within the contract and the delivery order
wor k assi gnnment or technical direction docunent statenment of work. The
Project O ficer or any other technical representative of the Contracting
O ficer does not have the authority to issue technical direction which (1)
institutes additional work outside the scope of the contract, delivery order
wor k assi gnment or technical direction docunment; (2) constitutes a change as
defined in the "Changes" clause; (3) causes an increase or decrease in the
estimated cost of the contract, delivery order, work assignnment or technica
direction docunent; (4) alters the period of performance; or (5) changes any
of the other express terns or conditions of the contract, delivery order, work
assi gnnent or technical direction docunent

(e) Technical direction will be issued in witing or confirmed in witing
within five (5) cal endar days after verbal issuance. One copy of the
technical direction nemorandumwill be forwarded to the Contracting Oficer
and the Project Oficer.

H.20 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

(a) The Contractor shall assign to this contract the foll ow ng key
per sonnel

NAVES OF KEY PERSONNEL TO BE | DENTI FI ED AT TI ME OF AWARD

(b) During the first ninety (90) cal endar days of performance, the
Contractor shall make no substitutions of key personnel unless the
substitution is necessitated by illness, death, or term nation of enploynent.
The Contractor shall notify the Contracting O ficer within 15 cal endar days
after the occurrence of any of these events and provide the information
required by paragraph (c) below. After the initial ninety (90) cal endar day
period, the Contractor shall submit the information required by paragraph (c)
to the Contracting Officer at |east 15 calendar days prior to nmaking any
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per manent substitutions.

(c) The Contractor shall provide a detail ed explanation of the circunmstances
necessitating the proposed substitutions, conplete resunes for the proposed
substitutes, and any additional information requested by the Contracting
O ficer. Proposed substitutes should have conparabl e qualifications to those

of the persons being replaced. The Contracting Oficer will notify the
Contractor within 15 cal endar days after receipt of all required information
of the decision on substitutions. This clause will be nodified to reflect any

approved changes of key personnel.
H.21 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)

If it is established at award or subsequently beconmes a contractua
requirement to collect identical information fromten (10) or nore public
respondents, the Paperwork Reduction Act of 1980, 44 U. . S.C. 3501 et seq.
applies. In that event, the Contractor shall not take any action to solicit
information fromany of the public respondents until notified in witing by
the Contracting Officer that the required Ofice of Managenent and Budget
(OwvB) final clearance was received

H.22 GOVERNMENT - CONTRACTOR RELATIONS (EPAAR 1552.237-76) (JUL 1999)

(a) The Governnment and the Contractor understand and agree that the
services to be delivered under this contract by the contractor to the
Gover nnent are non-personal services and the parties recognize and agree that
no enpl oyer-enpl oyee relation-ship exists or will exist under the contract
bet ween the Governnment and the Contractor’s personnel. It is, therefore, in
the best interest of the Government to afford both parties a ful
under st andi ng of their respective obligations.

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision
direction, or evaluation of a Governnment enployee.

(2) Be placed in a position of conmand, supervision, admnistration or
control over Government personnel, or over personnel of other Contractors
under other EPA contracts, or becone a part of the Governnent organization.

(3) Be used in admnistration or supervision of Government procurenent
activities.

(C Enpl oyee Rel ationshi p:

(1) The services to be perfornmed under this contract do not require the
Contractor or his/her personnel to exercise personal judgnment and discretion
on behal f of the Government. Rather the Contractor’s personnel will act and
exerci se personal judgnment and discretion on behalf of the Contractor

(2) Rules, regulations, directives, and requirenents that are issued by
the U.S. Environnental Protection Agency under its responsibility for good
order, adnministration, and security are applicable to all personnel who enter
the Government installation or who travel on Governnent transportation. This
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is not to be construed or interpreted to establish any degree of Government
control that is inconsistent with a non-personal services contract.

(d) Inapplicability of Enmployee Benefits: This contract does not create
an enpl oyer - enpl oyee rel ationshi p. Accordingly, entitlenments and benefits
applicable to such rel ati onshi ps do not apply.

(1) Paynents by the Government under this contract are not subject to
Federal income tax withhol dings.

(2) Paynments by the Government under this contract are not subject to
t he Federal I|nsurance Contributions Act.

(3) The Contractor is not entitled to unenpl oyment conpensation
benefits under the Social Security Act, as amended, by virtue of performance
of this contract.

(4) The Contractor is not entitled to workman's conpensati on benefits
by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for
performance of this contract is contained in the provisions for paynment under
this contract.

(e) Notice. It is the Contractor's, as well as, the Governnent's
responsibility to nmonitor contract activities and notify the Contracting
Oficer if the Contractor believes that the intent of this clause has been or
may be vi ol at ed.

(1) The Contractor should notify the Contracting Officer in witing
pronptly, within ___ cal endar days fromthe date of any incident that the
Contractor considers to constitute a violation of this clause. The notice
shoul d include the date, nature and circunstance of the conduct, the nane,
function and activity of each Governnent enployee or Contractor official or
enmpl oyee involved or know edgeabl e about such conduct, identify any docunents
or substance of any oral comrunication involved in the conduct, and the
estimate in tine by which the Government nust respond to this notice to
m nimze cost, delay or disruption of perfornance.

(2) The Contracting Oficer will pronptly, within __ cal endar days
after receipt of notice, respond to the notice in witing. |In responding, the
Contracting Oficer will either

(i) confirmthat the conduct is in violation and when necessary
direct the node of further performance,

(ii) counternmand any conmuni cation regarded as a violation

(iii) deny that the conduct constitutes a violation and when
necessary direct the node of further performance; or

(iv) in the event the notice is inadequate to make a deci sion, advise

the Contractor what additional information is required, and establish
the date by which it should be furnished by the Contractor and the date
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t hereafter by which the Governnment will respond.

H.23 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72)
(APR 1984)

The Contractor shall not fabricate nor acquire under this contract, either
directly or indirectly through a subcontract, any item of nonexpendable
property without witten approval fromthe Contracting Cficer.

H.24 ELECTRONIC SIGNATURES (EP-S 00-01) (SEP 2000)

As aut horized by the current EPA Procurenent Policy Notice on Electronic
Si gnatures (see URL<http://ww. epa. gov/ oam ptod/ > for |atest version), the
Governnent and Contractor agree to accept each other’s electronic signature on
docunents transnitted el ectronically under this contract. All electronically
signed docunments nust be reproducible in a human-intelligible formand clearly
i ndicate: (1) that the docunent was el ectronically signed, (2) who signed the
docunent, (3) the title of the electronic signer, and (4) the date and tinme it
was signed. The parties shall not deny the | egal effect, validity, or
enforceability of the records containing electronic signatures they transmt
and receive on the ground that such records, including the signature(s), are
in electronic form

The receipt date and time of any record shall be the date and tine the
record is received at the EPA external Lotus Notes Gateway. In the event
either party experiences a major systemfailure which renders the ability to
transmt electronic signatures inoperable for nore than one business day, the
party experiencing the systemfailure nmust pronptly notify the other party by
tel ephone or by facsimle. While the systemis inoperable, the parties my
exchange records by facsinile transm ssions, with signed originals and copies
sent by surface mail or delivered by hand.

The followi ng types of docunents shall be issued as signed, paper originals
only. [List types of documents, or insert “None.”]

- Work Assignnents (lssuance of)
- VWA Anendnents
- Technical Direction Docunents

At the request of either party, the other party shall provide a duplicate
paper original, with a handwitten signature, of the follow ng types of
docunents. [List types of documents, or insert “None.”]

- Work Assignnents (Issuance of)
- WA Anendnents
- Technical Direction Documents

Each party agrees that it will pronmptly notify the other party of any
unaut hori zed access to, or loss or destruction of electronic records sent or
received. Depending on the seriousness of the |lapse in conmputer system
security, the contracting officer may nodify or suspend the contractor’s
aut hori zation to use el ectronic signatures.
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PART II - CONTRACT CLAUSES
SECTION I - CONTRACT CLAUSES
I.1 NOTICE Listing Contract Clauses Incorporated by Reference
NOTI CE:

The followi ng solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL AGCQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUMBER DATE TI TLE

52.202-1 DEC 2001 DEFI NI TI ONS

52.203-3 APR 1984 GRATUI TI ES

52.203-5 APR 1984  COVENANT AGAI NST CONTI NGENT FEES

52.203-6 JUL 1995 RESTRI CTI ONS ON SUBCONTRACTCR SALES TO THE
GOVERNMENT

52.203-7 JUL 1995  ANTI - KI CKBACK PROCEDURES

52.203-8 JAN 1997 CANCELLATI O\ RESCI SSI ON, AND RECOVERY CF
FUNDS FOR | LLEGAL OR | MPRCPER ACTIVITY

52.203-10 JAN 1997 PRI CE OR FEE ADJUSTMENT FCOR | LLEGAL OR
| MPROPER ACTI VI TY

52.203-12 JUN 1997 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N
FEDERAL TRANSACTI ONS

52.204-4 AUG 2000 PRI NTED OR OOPI ED DOUBLE- S| DED ON RECYCLED
PAPER

52.209-6 JUL 1995 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN

SUBCONTRACTI NG W TH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT

52.215-2 JUN 1999  AUDI T AND RECORDS- - NEGOTI ATl ON
52.215-10 OCT 1997 PRI CE REDUCTI ON FOR DEFECTI VE COST OR
PRI CI NG DATA
52.215-12 OCT 1997 SUBCONTRACTOR COST OR PRI O NG DATA
52.215-15 DEC 1998 PENSI ON ADJUSTMENT AND ASSET REVERSI ONS
52. 215-17 OCT 1997 WAI VER OF FACILITIES CAPI TAL COST OF MONEY
52.216-7 FEB 2002 ALLOWABLE COST AND PAYMENT
52.216-8 MAR 1997 FI XED FEE
52.219-4 JAN 1999 NOTI CE OF PR CE EVALUATI ON PREFERENCE FCOR
HUBZONE SMALL BUSI NESS CONCERNS
52.219-6 JUL 1996 NOTI CE OF TOTAL SMALL BUSI NESS SET- ASI DE
52.219-8 OCT 2000 UTI L1 ZATI ON OF SMALL BUSI NESS CONCERNS
52.219-14 DEC 1996 LI M TATI ONS ON SUBCONTRACTI NG
52.222-3 AUG 1996 CONVI CT LABCR
52.222-26 APR 2002 EQUAL OPPORTUNI TY
52.222-35 DEC 2001 EQUAL OPPORTUNI TY FOR SPEQ AL DI SABLED

VETERANS, VETERANS OF THE VI ETNAM ERA, AND
OTHER ELI G BLE VETERANS
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52.222-36 JUN 1998  AFFI RVATI VE ACTI ON FOR WORKERS W TH
DI SABI LI TI ES
52.222-37 DEC 2001 EMPLOYMENT REPORTS ON SPECQ AL DI SABLED

VETERANS, VETERANS OF THE VI ETNAM ERA, AND
OTHER ELI G BLE VETERANS

52.223-6 MAY 2001  DRUG FREE WORKPLACE

52.223- 14 OCT 2000 TOXI C CHEM CAL RELEASE REPORTI NG

52.225-13 JUL 2000 RESTRI CTI ONS ON CERTAI N FOREI GN PURCHASES

52.227-1 JUL 1995  AUTHORI ZATI CN AND CONSENT

52.227-2 AUG 1996  NOTI CE AND ASSI STANCE REGARDI NG PATENT AND
COPYRI GHT | NFRI NGEMVENT

52.227- 14 JUN 1987  RIGHTS | N DATA- - GENERAL

52.227- 14 JUN 1987  RIGHTS | N DATA-- GENERAL ALTERNATE I1 (JWN
1987)

52.227- 14 JUN 1987  RIGHTS | N DATA-- GENERAL ALTERNATE [ 11 (JUN
1987)

52.227-16 JUN 1987  ADDI TI ONAL DATA REQUI REMENTS

52.232-17 JUN 1996 | NTEREST

52.232-20 APR 1984 LI M TATI ON CF COST

52.232-22 APR 1984 LI M TATI ON OF FUNDS

52.232- 23 JAN 1986  ASSI GNVENT CF CLAI M5

52. 232- 25 FEB 2002 PROMPT PAYMENT

52.232- 25 FEB 2002 PROVPT PAYMENT ALTERNATE | (FEB 2002)

52. 232- 34 MAY 1999  PAYMENT BY ELECTRONI C FUNDS TRANSFER- - OTHER
THAN CENTRAL CONTRACTOR REG STRATI ON

52.233-1 JUL 2002 DI SPUTES ALTERNATE | (DEC 1991)

52.233-3 AUG 1996  PROTEST AFTER AWARD ALTERNATE | (JUN 1985)

52.237-3 JAN 1991  CONTI NUI TY CF SERVI CES

52.242-1 APR 1984  NOTI CE OF | NTENT TO DI SALLOW COSTS

52.242-3 MAY 2001  PENALTI ES FOR UNALLOMBLE COSTS

52. 242- 4 JAN 1997  CERTI FI CATI ON OF FI NAL | ND RECT COSTS

52.242-13 JUL 1995  BANKRUPTCY

52.243-2 AUG 1987  CHANGES- - COST REI MBURSEMENT ALTERNATE | ( APR
1984)

52.244-2 AUG 1998  SUBCONTRACTS ALTERNATE |1 (AUG 1998)

52. 246- 25 FEB 1997 LI M TATION CF LI ABI LI TY- - SERVI CES

52.249- 6 SEP 1996  TERM NATI ON ( COST- REI MBURSEMENT)

52. 249- 14 APR 1984  EXCUSABLE DELAYS

52.253-1 JAN 1991  COMPUTER GENERATED FORMS

I.2 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (FAR 52.204-4) (JUN
1996) DEVIATION

(a) In accordance with Executive Order 12873, dated Cctober 20, 1993, as
anmended by Executive Order 12995, dated March 25, 1996, the O feror/ Contractor
is required to submt paper docunents, such as offers, letters, or reports,
that are printed/copied doubl e-sided on recycl ed paper that has at |east 20%
post consuner materi al

(b) The 20% standard applies to high-speed copier paper, offset paper, forms
bond, conputer printout paper, carbonl ess paper, file folders, white woven
envel opes, and other uncoated printed and witing paper, such as witing and
of fi ce paper, book paper, cotton fiber paper, and cover stock. An alternative
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standard to nmeeting the 20% postconsuner material standard is 50%  recovered
mat erial content of certain industrial by-products.

I.3 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997)
(a) The Contractor shall nmake the follow ng notifications in witing:

(1) Wen the Contractor becones aware that a change in its ownership
has occurred, or is certain to occur, that could result in changes in the
val uation of its capitalized assets in the accounting records, the Contractor
shall notify the Administrative Contracting Officer (ACO within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever
changes to asset valuations or any other cost changes have occurred or are
certain to occur as a result of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and conplete inventory records of assets
and their costs;

(2) Provide the ACO or designated representative ready access to the
records upon request;

(3) Ensure that all individual and grouped assets, their capitalized
val ues, accunul ated depreciation or anortization, and remaining useful lives
are identified accurately before and after each of the Contractor's ownership
changes; and

(4) Retain and continue to naintain depreciation and anortization
schedul es based on the asset records naintai ned before each Contractor
owner shi p change

(c) The Contractor shall include the substance of this clause in all
subcontracts under this contract that meet the applicability requiremnment of
FAR 15. 408(k).

I.4 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a
conpetitive basis to the nmaxi mum practical extent consistent with the
obj ectives and requirenments of the contract.

(b) I'f the Contractor is an approved nentor under the Departnent of Defense
Pil ot Mentor-Protege Program (Pub. L. 101-510, section 831 as anended), the
Contractor nay award subcontracts under this contract on a nonconpetitive
basis to its proteges.

I.5 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (MAY 2002)

(a) Definitions. As used in this clause--

"Comercial item has the neaning contained in the clause at 52.202-1
Def i nitions.
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"Subcontract" includes a transfer of commercial itens between divisions,
subsidiaries, or affiliates of the Contractor or subcontractor at any tier

(b) To the maxi mnum extent practicable, the Contractor shall incorporate,
and require its subcontractors at all tiers to incorporate, conmercial itens
or nondevel opnental itens as conponents of itens to be supplied under this
contract.

(c)(1) The Contractor shall insert the follow ng clauses in subcontracts
for comrercial itens:

(i) 52.21908, Utilization of Small Business Concerns (COct 2000) (15
US. C 637(d)(2)(3)), in all subcontracts that offer further subcontracting
opportunities. If the subcontract (except subcontracts to snall business
concerns) exceed $500, 000 ($1, 000,000 for construction of any public
facility), the subcontractor nust include 52.219-8 in |lower tier subcontracts
that offer subcontracting opportunities.

(i) 52.222-26, Equal Opportunity (Apr 2002) (E O 11246).

(iii) 52.222-35, Equal Opportunity for Special D sabled Veterans,
Vet erans of the Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C
4212(a));

(iv) 52.222-36, Affirmative Action for Workers with D sabilities (Jun
1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owed U. S.-Flag Comerci al
Vessel s (Jun 2000) (46 U.S.C Appx 1241) (fl ow down not required for
subcontracts awarded begi nning May 1, 1996).

(2) Wiile not required, the Contractor may fl ow down to subcontracts for
commercial itens a nminiml nunber of additional clauses necessary to satisfy
its contractual obligations.

(d) The Contractor shall include the terns of this clause, including this
paragraph (d), in subcontracts awarded under this contract.

I.6 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR
LABOR-HOUR CONTRACTS) (FAR 52.245-5) (AUG 1996) DEVIATION

(a) Government-furnished property. (1) The term"Contractor's nanageria
personnel ," as used in paragraph (g) of this clause, neans any of the
Contractor's directors, officers, managers, superintendents, or equival ent
representati ves who have supervision or direction of--

(i) Al or substantially all of the Contractor's business;

(ii) Al or substantially all of the Contractor's operation at any one
pl ant, or separate location at which the contract is being performed; or

(iii) A separate and conplete major industrial operation connected with
performng this contract.
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(2) The CGovernment shall deliver to the Contractor, for use in connection
with and under the terns of this contract, the Governnent-furni shed property
described in the Schedul e or specifications, together with such related data
and information as the Contractor may request and as nmay be reasonably
required for the intended use of the property (hereinafter referred to as
"Governnent - furni shed property").

(3) The delivery or perfornmance dates for this contract are based upon the
expectation that Government-furnished property suitable for use will be
delivered to the Contractor at the tinmes stated in the Schedule or, if not so
stated, in sufficient time to enable the Contractor to neet the contract's
delivery or perfornmance dates.

(4) If Governnent-furnished property is received by the Contractor in a
condition not suitable for the intended use, the Contractor shall, upon
receipt, notify the Contracting Oficer, detailing the facts, and, as directed
by the Contracting Oficer and at Governnent expense, either effect repairs or
nodi fication or return or otherw se di spose of the property. After conpleting
the directed action and upon written request of the Contractor, the
Contracting Oficer shall nake an equitable adjustnent as provided in
paragraph (h) of this clause

(5) If Governnent-furnished property is not delivered to the Contractor by
the required time or tines, the Contracting Officer shall, upon the
Contractor's tinely witten request, nake a determination of the delay, if
any, caused the Contractor and shall make an equitabl e adjustnent in
accordance with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Oficer
may, by witten notice, (i) decrease the Governnment-furni shed property
provided or to be provided under this contract or (ii) substitute other
Gover nnent - f urni shed property for the property to be provided by the
Governnent or to be acquired by the Contractor for the Governnent under this
contract. The Contractor shall pronptly take such action as the Contracting
O ficer may direct regarding the renoval, shipnment, or disposal of the
property covered by this notice.

(2) Upon the Contractor's witten request, the Contracting Oficer shal
make an equitable adjustnment to the contract in accordance wi th paragraph (h)
of this clause, if the Governnment has agreed in the Schedule to nake such
property available for performng this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph
(b) (1) above; or

(ii) Wthdrawal of authority to use property, if provided under any
ot her contract or | ease.

(c) Title. (1) The Governnent shall retain title to al
Gover nnent - f urni shed property.

(2) Title to all property purchased by the Contractor for which the

Contractor is entitled to be reinbursed as a direct itemof cost under this
contract shall pass to and vest in the Government upon the vendor's delivery
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of such property.

(3) Title to all other property, the cost of which is reinbursable to the
Contractor, shall pass to and vest in the Governnent upon--

(i) Issuance of the property for use in contract perfornmance;

(ii) Comencenent of processing of the property for use in contract
per f or mance; or

(iii) Reinmbursenent of the cost of the property by the Governnent,
whi chever occurs first.

(4) Al CGovernment-furnished property and all property acquired by the
Contractor, title to which vests in the Governnment under this paragraph
(collectively referred to as "Governnment property"), are subject to the
provisions of this clause. Title to Governnent property shall not be affected
by its incorporation into or attachnent to any property not owned by the
Governnent, nor shall Governnent property becone a fixture or lose its
identity as personal property by being attached to any real property.

(d) Use of Government property. The Government property shall be used only
for performng this contract, unless otherwi se provided in this contract or
approved by the Contracting Oficer.

(e) Property administration. (1) The Contractor shall be responsible and
accountable for all Government property provided under this contract and shal
conply with Federal Acquisition Regulation Subpart 45.5 as in effect on the
date of this contract, and which is hereby incorporated into this contract by
ref erence.

(2) The Contractor shall establish and nmaintain a programfor the use,
mai nt enance, repair, protection, and preservation of Governnent property in
accordance w th sound busi ness practice and the applicabl e provisions of FAR
Subpart 45.5.

(3) If danage occurs to Governnent property, the risk of which has been
assumed by the Governnent under this contract, the Governnent shall replace
the items or the Contractor shall nake such repairs as the Governnent directs.
However, if the Contractor cannot effect such repairs within the tine
required, the Contractor shall dispose of the property as directed by the
Contracting Officer. When any property for which the Government is
responsible is replaced or repaired, the Contracting O ficer shall make an
equi tabl e adj ustment in accordance wth paragraph (h) of this clause.

(f) Access. The Government and all its designees shall have access at al
reasonable times to the prenmses in which any Governnent property is |ocated
for the purpose of inspecting the Governnent property.

(g) Limited Risk of loss.

(1) The Contractor shall not be liable for Ioss or destruction of, or

damage to, the Government property provided under this contract or for
expenses incidental to such | oss, destruction, or damage, except as provided
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i n subparagraphs (2) and (3) bel ow

(2) The Contractor shall be responsible for |oss or destruction of, or
damage to, the Governnent property provided under this contract (including
expenses incidental to such | oss, destruction, or damage)--

(i) That results froma risk expressly required to be insured under
this contract, but only to the extent of the insurance required to be
purchased and mai ntained or to the extent of insurance actually purchased and
mai nt ai ned, whi chever is greater;

(ii) That results froma risk that is in fact covered by insurance or
for which the Contractor is otherw se reinbursed, but only to the extent of
such insurance or reinbursement;

(iii) For which the Contractor is otherw se responsibl e under the
express ternms of this contract;

(iv) That results fromw Il ful msconduct or |ack of good faith on the
part of the Contractor's nmanagerial personnel; or

(v) That results froma failure on the part of the Contractor, due to
wi Il ful msconduct or lack of good faith on the part of the Contractor's
manageri al personnel, to establish and adm nister a programor systemfor the
control, use, protection, preservation, maintenance, and repair of Government
property as required by paragraph (e) of this clause.

(3) (i) If the Contractor fails to act as provided by subdivision
(9)(2)(v) above, after being notified (by certified mail addressed to one of
the Contractor's nanagerial personnel) of the Governnent's di sapproval
wi t hdrawal of approval, or nonacceptance of the systemor program it shall be
concl usively presuned that such failure was due to willful msconduct or |ack
of good faith on the part of the Contractor's manageri al personnel

(ii) I'n such event, any loss or destruction of, or damage to, the
CGovernnent property shall be presumed to have resulted from such failure
unl ess the Contractor can establish by clear and convincing evidence that such
| oss, destruction, or damage--

(A) Did not result fromthe Contractor's failure to naintain an
approved program or system or

(B) Occurred while an approved program or system was mai ntai ned by
the Contractor.

(4) If the Contractor transfers Governnent property to the possession and
control of a subcontractor, the transfer shall not affect the liability of the
Contractor for |oss or destruction of, or damage to, the property as set forth
above. However, the Contractor shall require the subcontractor to assune the
risk of, and be responsible for, any |loss or destruction of, or danage to, the
property while in the subcontractor's possession or control, except to the
extent that the subcontract, with the advance approval of the Contracting
O ficer, relieves the subcontractor fromsuch liability. In the absence of
such approval, the subcontract shall contain appropriate provisions requiring
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the return of all Governnment property in as good condition as when received,
except for reasonable wear and tear or for its use in accordance with the
provi sions of the prime contract.

(5) The contractor shall notify the contracting officer upon |oss or
destruction of, or damage to, Governnent property provided under this
contract, with the exception of |ow value property for which |oss, damage, or
destruction is reported at contract term nation, conpletion, or when needed
for continued contract performance. The Contractor shall take all reasonable
action to protect the Governnment property from further damage, separate the
damaged and undamaged Government property, put all the affected Governnment
property in the best possible order, and furnish to the Contracting Oficer a
statenent of--

(i) The lost, destroyed, or damaged Government property;
(ii) The tinme and origin of the |oss, destruction, or danage;

(iii) Al known interests in comm ngled property of which the
Governnent property is a part; and

(iv) The insurance, if any, covering any part of or interest in such
comm ngl ed property.

(6) The Contractor shall repair, renovate, and take such other action wth
respect to damaged Governnent property as the Contracting Oficer directs. |If
t he Governnent property is destroyed or damaged beyond practical repair, or is
damaged and so commi ngl ed or conbined with property of others (including the
Contractor's) that separation is inmpractical, the Contractor may, with the
approval of and subject to any conditions inposed by the Contracting Cficer,
sell such property for the account of the Government. Such sales nmay be nade
in order to mnimze the loss to the Governnent, to permt the resunption of
busi ness, or to acconplish a simlar purpose. The Contractor shall be
entitled to an equitable adjustnent in the contract price for the expenditures
made in perform ng the obligations under this subparagraph (g)(6) in
accordance with paragraph (h) of this clause. However, the Government nmay
directly reinmburse the | oss and sal vage organi zation for any of their charges.
The Contracting O ficer shall give due regard to the Contractor's liability
under this paragraph (g) when making any such equitabl e adj ustnent.

(7) The Contractor shall not be reinbursed for, and shall not include as
an item of overhead, the cost of insurance or of any reserve covering risk of
| oss or destruction of, or damage to, Governnent property, except to the
extent that the Government nmay have expressly required the Contractor to carry
such insurance under another provision of this contract.

(8) In the event the Contractor is reinmbursed or otherw se conpensated for
any loss or destruction of, or damage to, CGovernnent property, the Contractor
shall use the proceeds to repair, renovate, or replace the |lost, destroyed, or
damaged Governnent property or shall otherw se credit the proceeds to, or
equi tably reinburse, the Governnent, as directed by the Contracting Oficer.

(9) The Contractor shall do nothing to prejudice the Governnment's rights
to recover against third parties for any loss or destruction of, or damage to,
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Governnent property. Upon the request of the Contracting O ficer, the
Contractor shall, at the Governnent's expense, furnish to the Government al
reasonabl e assi stance and cooperation (including the prosecution of suit and
the execution of instrunents of assignment in favor of the Governnent) in
obtai ning recovery. In addition, where a subcontractor has not been relieved
fromliability for any |oss or destruction of, or danage to, Governnent
property, the Contractor shall enforce for the benefit of the Governnent the
liability of the subcontractor for such |oss, destruction, or damage.

(h) Equitable adjustment. When this clause specifies an equitable
adjustnent, it shall be nmade to any affected contract provision in accordance
with the procedures of the Changes cl ause. When appropriate, the Contracting
Officer may initiate an equitable adjustnment in favor of the Government. The
right to an equitable adjustnent shall be the Contractor's exclusive renedy.
The CGovernment shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Governnent-furnished property;

(2) Delivery of Governnent-furnished property in a condition not suitable
for its intended use;

(3) A decrease in or substitution of Governnent-furni shed property; or

(4) Failure to repair or replace Governnent property for which the
Governnent is responsible.

(1) Final accounting and disposition of Government property. Upon conpl eting
this contract, or at such earlier dates as may be fixed by the Contracting
Oficer, the Contractor shall submit, in a formacceptable to the Contracting
O ficer, inventory schedul es covering all items of Government property not
consumed in performng this contract or delivered to the Governnent. The
Contractor shall prepare for shipnent, deliver f.o.b. origin, or dispose of
the Governnment property as may be directed or authorized by the Contracting
O ficer. The net proceeds of any such disposal shall be credited to the cost
of the work covered by this contract or paid to the Governnent as directed by
the Contracting O ficer. The foregoing provisions shall apply to scrap from
Governnent property; provided, however, that the Contracting O ficer nay
aut hori ze or direct the Contractor to onmit from such inventory schedules any
scrap consisting of faulty castings or forgings or of cutting and processing
wast e, such as chips, cuttings, borings, turnings, short ends, circles
trimmngs, clippings, and remants, and to di spose of such scrap in accordance
with the Contractor's normal practice and account for it as a part of genera
overhead or other reinbursable costs in accordance with the Contractor's
est abl i shed accounting procedures.

(j) Abandonment and restoration of Contractor premises. Unless otherw se
provi ded herein, the Governnent--

(1) May abandon any Governnent property in place, at which tine all
obligations of the Governnent regardi ng such abandoned property shall cease;
and

(2) Has no obligation to restore or rehabilitate the Contractor's premni ses
under any circunstances (e.g., abandonnent, disposition upon conpletion of
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need, or contract conpletion). However, if the Governnent-furnished property
(listed in the Schedul e or specifications) is withdrawn or is unsuitable for
the intended use, or if other CGovernnent property is substituted, then the
equi t abl e adj ust ment under paragraph (h) of this clause nmay properly include
restoration or rehabilitation costs.

(k) Communications. Al comrunications under this clause shall be in
writing.

(1) oOverseas contracts. |f this contract is to be performed outside the
United States of Anmerica, its territories, or possessions, the words
"Governnment" and " CGovernnent-furni shed" (wherever they appear in this clause)
shall be construed as "United States Governnent"” and "United States
CGover nnent - f urni shed, " respectively.

I.7 SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO THE GENERAL SERVICES
ADMINISTRATION FOR AUDIT (FAR 52.247-67) (JUN 1997)

(a)1) In accordance with paragraph (a)(2) of this clause, the Contractor
shall submit to the General Services Administration (GSA) for audit, legible
copies of all paid freight bills/invoices, conercial bills of lading (CBL'Ss),
passenger coupons, and other supporting docunments for transportation services
on which the United States will assune freight charges that were paid (i) by
the Contractor under a cost-reinbursenent contract, and (ii) by a first -tier
subcontract or under a cost-rei nbursenent subcontract thereunder

(2) Cost-reinbursenent Contractors shall only submit for audit those CBL's
with freight shipment charges exceeding $50.00. Bills under $50.00 shall be
retained on-site by the Contractor and made avail able for GSA on-site audits.
This exception only applies to freight shipment bills and is not intended to
apply to bills and invoices for any other transportation services.

(b) The Contractor shall forward copies of paid freight bills/invoices,
CBL's, passenger coupons, and supporting docunents as soon as possible
followi ng the end of the nmonth, in one package to the General Services
Adm ni stration, ATTN. FWA, 1800 F Street, NW Washington, DC 20405. The

Contractor shall include the paid freight bills/invoices, CBL's, passenger
coupons, and supporting docunents for first tier subcontractors under a cost-
rei mbursenent contract. |If the inclusion of the paid freight bills/invoices,

CBL's, passenger coupons, and supporting docunents for any subcontractor in
the shipnent is not practicable, the docunents nay be forwarded to GSAin a
separ at e package

(c) Any original transportation bills or other docunents requested by GSA
shal | be forwarded promptly by the Contractor to GSA. The Contractor shal
ensure that the name of the contracting agency is stanped or witten on the
face of the bill before sending it to GSA

(d) A statement prepared in duplicate by the Contractor shall acconpany each
shi pment of transportation docunents. GSA will acknow edge recei pt of the
shi pment by signing and returning the copy of the statenent. The statenent
shall show --

(1) The nane and address of the Contractor;

Page 1-10 of 11



PR- HQ- 02- 12880

(2) The contract nunber including any al pha-nuneric prefix
identifying the contracting office;

(3) The name and address of the contracting office:

(4) The total nunber of bills submitted with the statenment; and

(5) Alisting of the respective anpbunts paid or, in lieu of such |isting,
an addi ng machi ne tape of the anmpunts paid showing the Contractor's voucher or
check nunbers
I.8 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or nore clauses by reference, with the sanme
force and effect as if they were given in full text. Upon request, the
Contracting Officer will nmake their full text available. Al so, the full text
of a clause may be accessed electronically at this/these address(es):
http://ww. arnet. gov/far/

I.9 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition
Regul ati on (48 CFR Chapter 1) clause with an authorized deviation is indicated
by the addition of "DEVIATICON' after the date of the cl ause.

(b) The use in this solicitation or contract of any Environmental Protection

Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by
the addition of "DEVI ATION' after the name of the regulation
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS
J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984)

Nunber Attachrment Title
RCRA Hazar dous and Solid Waste Support SOW
Reports of Work
M ni rum St andards for EPA Contractors’ Conflict of Interest Plans
Techni cal Proposal Instructions
Techni cal Evaluation Criteria
Cost Proposal Instructions
Rating Definitions
Client Authorization Letter
Past Performance Questionnaire
I nvoi ce Preparation Instructions
Sanpl e Work Assi gnnents

PR OO~NOUIAWNE
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PART IV - REPRESENTATIONS AND INSTRUCTIONS

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

K.1 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (FAR 52.203-11) (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-
12, Limtation on Paynments to Influence Certain Federal Transactions, included
inthis solicitation, are hereby incorporated by reference in paragraph (b) of
this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his
or her know edge and belief that on or after Decenber 23, 1989--

(1) No Federal appropriated funds have been paid or will be paid, by or
on behal f of the undersigned, to any person for influencing or attenpting to
i nfluence an officer or enployee of any agency, a Menber of Congress, an
of ficer or enpl oyee of Congress, or an enpl oyee of a Menber of Congress on his
or her behalf in connection with the awardi ng of any Federal contract, the
maki ng of any Federal grant, the making of any Federal loan, the entering into
of any cooperative agreenent, and the extension, continuation, renewal,
anmendnent, or nodification of any Federal contract, grant, |oan, or
cooperative agreenent.

(2) If any funds other than Federal appropriated funds (including profit
or fee received under a covered Federal transaction) have been paid, or wll
be paid, to any person for influencing or attenpting to influence an officer
or enpl oyee of any agency, a Menber of Congress, an officer or enpl oyee of
Congress, or an enployee of a Menmber of Congress on his or her behalf in
connection with this solicitation, the offeror shall conplete and submt OVB
standard formLLL, Disclosure of Lobbying Activities to the Contracting
O ficer; and

(3) He or she will include the |Ianguage of this certification in al
subcontract awards at any tier and require that all recipients of subcontract
awards in excess of $100, 000 shall certify and di sclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for
maki ng or entering into this contract inposed by section 1352, title 31
United States Code. Any person who nmakes an expenditure prohibited under this
provision or who fails to file or anend the disclosure formto be filed or
anended by this provision, shall be subject to a civil penalty of not |ess
than $10, 000, and not nore than $100, 000, for each such failure.

K.2 TAXPAYER IDENTIFICATION (FAR 52.204-3) (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, nmeans that corporate entity that
owns or controls an affiliated group of corporations that files its Federa

Page K-1 of 11



PR- HQ- 02- 12880

i ncome tax returns on a consolidated basis, and of which the offeror is a
menber .

“Taxpayer ldentification Nunmber (TIN),” as used in this provision, neans the
nunber required by the Internal Revenue Service (IRS) to be used by the
offeror in reporting incone tax and other returns. The TIN may be either a
Soci al Security Nunber or an Enployer ldentification Nunber.

(b) Al offerors nust submt the infornmation required in paragraphs (d)
through (f) of this provision to conply with debt collection requirenents of
31 U S.C. 7701(c) and 3325(d), reporting requirenents of 26 U. S.C. 6041,
6041A, and 6050M and inplementing regul ations issued by the IRS. If the
resulting contract is subject to the paynent reporting requirenents described
in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of
paynments ot herwi se due under the contract.

(c) The TIN nay be used by the Governnent to collect and report on any
del i nquent amounts arising out of the offeror's relationship with the
Governnent (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the
paynent reporting requirenments described in FAR 4.904, the TIN provided
hereunder may be matched with IRS records to verify the accuracy of the
offeror's TIN.

(d) Taxpayer Identification Number (TIN).

[] TIN

[ 1 TIN has been applied for.

[ T TINis not required because:

[ ] Oferor is a nonresident alien, foreign corporation, or foreign
partnership that does not have incone effectively connected with the conduct
of a trade or business in the United States and

does not have an office or place of business or a fiscal paying agent in the
United States;

[ ] Oferor is an agency or instrunmentality of a foreign government;

[ ] Oferor is an agency or instrunentality of the Federal Governnent.

(e) Type of organization.

[ 1 Sole proprietorship;

[ ] Partnership;

[ 1] Corporate entity (not tax-exenpt);

[ ] Corporate entity (tax-exenpt);

[ ] Governnent entity (Federal, State, or |ocal);
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[ 1] Foreign governnent;

[ 1] I'nternational organization per 26 CFR 1. 6049-4;
[ 1 Oher

(f) Common parent.

O feror is not owned or controlled by a coormbon parent as defined in
paragraph (a) of this provision.

[ 1 Nane and TIN of conmon parent:

Name

TI'N

K.3 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (FAR 52.209-5) (DEC 2001)

(a)(1) The O feror certifies, to the best of its know edge and belief,
t hat -

(i) The O feror and/or any of its Principals -

(A) Are [ ] are not [ ] presently debarred, suspended, proposed
for debarnment, or declared ineligible for the award of contracts by any
Federal agency;

(B) Have [ ] have not [ ], within a 3-year period preceding this
of fer, been convicted of or had a civil judgment rendered agai nst themfor:
comri ssion of fraud or a crimnal offense in connection with obtaining,
attenpting to obtain, or performng a public (Federal, state, or |ocal)
contract or subcontract; violation of Federal or state antitrust statutes
relating to the subm ssion of offers; or conmm ssion of enbezzl enent, theft,
forgery, bribery, falsification or destruction of records, making false
statenents, tax evasion, or receiving stolen property; and

(C Are [ ] are not [ ] presently indicted for, or otherw se
crimnally or civilly charged by a governmental entity wth, comr ssion of any
of the of fenses enunerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Oferor has [ ] has not [ ], within a 3-year period
preceding this offer, had one or nore contracts ternm nated for default by any
Federal agency.

(2) "Principals,"” for the purposes of this certification, means
officers; directors; owners; partners; and, persons having prinmary management
or supervisory responsibilities within a business entity (e.g., general
manager; plant manager; head of a subsidiary, division, or business segnent,
and sinmlar positions).

THI' S CERTI FI CATI ON CONCERNS A MATTER WTHI N THE JURI SDI CTI ON OF AN ACGENCY
OF THE UNI TED STATES AND THE MAKI NG OF A FALSE, FICTITIQUS, OR FRAUDULENT
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CERTI FI CATI ON MAY RENDER THE MAKER SUBJECT TO PROSECUTI ON UNDER SECTI CN 1001
TITLE 18, UNI TED STATES CODE

(b) The O feror shall provide imrediate witten notice to the Contracting
Oficer if, at any tine prior to contract award, the Offeror learns that its
certification was erroneous when submtted or has beconme erroneous by reason
of changed circunstances.

(c) Acertification that any of the itens in paragraph (a) of this
provision exists will not necessarily result in wthholding of an award under
this solicitation. However, the certification will be considered in
connection with a determination of the Offeror's responsibility. Failure of
the Offeror to furnish a certification or provide such additional information
as requested by the Contracting O ficer may render the O feror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require
establ i shment of a system of records in order to render, in good faith, the
certification required by paragraph (a) of this provision. The know edge and
information of an Offeror is not required to exceed that which is nornally
possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a naterial
representation of fact upon which reliance was pl aced when naking award. |[f
it is later deternined that the Offeror knowi ngly rendered an erroneous
certification, in addition to other remedies available to the Governnent, the
Contracting Oficer may termnate the contract resulting fromthis
solicitation for default.

K.4 PLACE OF PERFORMANCE (FAR 52.215-6) (OCT 1997)

(a) The offeror or respondent, in the perfornance of any contract
resulting fromthis solicitation, O intends, O does not intend [check
appl i cable bl ock] to use one or nore plants or facilities located at a
di fferent address fromthe address of the offeror or respondent as indicated
in this proposal or response to request for information.

(b) If the offeror or respondent checks "intends" in paragraph (a) of
this provision, it shall insert in the follow ng spaces the required
i nformation:

Pl ace of Perfornance Name and Address of Oaner
(Street Address, City, and Operator of the Plant
State, County, Zip Code) or Facility if O her than

O feror or Respondent

K.5 SMALL BUSINESS PROGRAM REPRESENTATIONS (FAR 52.219-1) (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for
this acquisition is 541620.

(2) The small|l business size standard is 5M
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(3) The snall business size standard for a concern which subnmits an
offer in its own nane, other than on a construction or service contract, but
whi ch proposes to furnish a product which it did not itself manufacture, is
500 enpl oyees.

(b) Representations.

(1) The offeror represents as part of its offer that it [ ]Jis, [ ]is not
a smal | business concern.

(2) [Complete only if the offeror represented itself as a small business
concern in paragraph (b) (1) of this provision.] The offeror represents, for
general statistical purposes, that it [ ]is, [ ]is not, a small disadvantaged
busi ness concern as defined in 13 CFR 124.1002.

(3) [Complete only if the offeror represented itself as a small business
concern in paragraph (b) (1) of this provision.] The offeror represents as part
of its offer that it [ ]Jis, [ ]is not a wonmen-owned small busi ness concern.

(4) [Complete only if the offeror represented itself as a small business
concern in paragraph (b) (1) of this provision.] The offferor represents as
part of its offer that it [ ]is, [ ]is not a veteran-owned small business
concern.

(5) [Complete only if the offeror represented itself as a veteran-owned
small business concern in paragraph (b) (4) of this provision.] The offeror
represents as part of its offer that is [ ]Jis, [ ]is not a service-di sabl ed
vet eran-owned smal | busi ness concern

(6) [Complete only if the offeror represented itself as a small business
concern in paragraph (b) (1) of this provision.] The offeror represents, as
part of its offer, that--

(i) 1t [ 1 is, [ ] is not a HUBZone snall business concern listed, on
the date of this representation, on the List of Qualified HUBZone Snall
Busi ness Concerns maintai ned by the Small Business Adm ni stration, and no
mat eri al change in ownership and control, principal office, or HUBZone
enpl oyee percentage has occurred since it was certified by the Snall Busi ness
Adm nistration in accordance with 13 CFR part 126; and

(iit) 1t [ 1 is, [ ] isnot ajoint venture that conplies with the
requi renents of 13 CFR part 126, and the representation in paragraph (b)(6)(i)
of this provision is accurate for the HUBZone small business concern or
concerns that are participating in the joint venture. [The offeror shall enter
the name or names of the HUBZone small business concern or concerns that are
participating in the joint venture: .] Each HUBZone snal| business
concern participating in the joint venture shall submt a separate signed copy
of the HUBZone representation

(c) Definitions. As used in this provision--

"Servi ce-di sabl ed vet eran-owned small busi ness concern”-
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(1) Means a small business concern-

(i) Not less than 51 percent of which is owned by one or nore
servi ce-di sabled veterans or, in the case of any publicly owned busi ness, not
| ess than 51 percent of the stock of which is owned by one or nore
servi ce-di sabl ed veterans; and

(ii) The nmanagenent and daily business operations of which are
controlled by one or nore service-di sabled veterans or, in the case of a
veteran with pernmanent and severe disability, the spouse or pernanent
caregi ver of such veteran.

(2) Service-disabled veteran neans a veteran, as defined in 38
US. C 101(2), with a disability that is service-connected, as defined in 38
U S.C 101(16).
"Smal | business concern,” neans a concern, including its affiliates, that
i s independently owned and operated, not dominant in the field of operation in
which it is bidding on Governnent contracts, and qualified as a snall business

under the criteria in 13 CFR Part 121 and the size standard in paragraph (a)
of this provision.

"Vet er an-owned snml| business concern" nmeans a small busi ness concern-

(1) Not less than 51 percent of which is owned by one or nore
veterans (as defined at 38 U S.C. 101(2)) or, in the case of any publicly
owned busi ness, not |less than 51 percent of the stock of which is owned by one
or nore veterans; and

(2) The nmanagenment and daily busi ness operations of which are
controll ed by one or nore veterans.

"Wnen- owned snal |l business concern,” means a snall business concern --

(1) That is at |east 51 percent owned by one or nore wonen; or, in the
case of any publicly owned business, at |east 51 percent of the stock of which
is owned by one or nore wonen; and

(2) Whose managenent and daily business operations are controlled by one
or nore womren.

(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole
or in part, for small business concerns, then the clause in this solicitation
providing notice of the set-aside contains restrictions on the source of the
end itenms to be furnished.

(2) Under 15 U.S.C. 645(d), any person who msrepresents a firms status
as a snall, HUBZone small, snmall disadvantaged, or wonen-owned small business
concern in order to obtain a contract to be awarded under the preference
progranms established pursuant to section 8(a), 8(d), 9, or 15 of the Snal
Busi ness Act or any other provision of Federal |aw that specifically
references section 8(d) for a definition of programeligibility, shall --
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(i) Be punished by inmposition of fine, inprisonnent, or both;

(ii) Be subject to adnministrative renedies, including suspension and
debarnent; and

(iii) Be ineligible for participation in prograns conducted under
the authority of the Act.

K.6 SMALL DISADVANTAGED BUSINESS STATUS (FAR 52.219-22) (OCT 1999)

(a) General. This provision is used to assess an offeror's snal
di sadvant aged busi ness status for the purpose of obtaining a benefit on this
solicitation. Status as a small business and status as a snall di sadvant aged
busi ness for general statistical purposes is covered by the provision at FAR
52.219-1, Small Business Program Representation

(b) Representations. (1) General. The offeror represents, as part of its
offer, that it is a small business under the size standard applicable to this
acquisition; and either--

[ 1 (i) It has received certification by the Small Busi ness
Adnm ni stration as a snmall disadvantaged busi ness concern consistent with 13
CFR 124, Subpart B; and

(A) No naterial change in disadvantaged ownership and control has
occurred since its certification;

(B) Where the concern is owned by one or nore disadvant aged
i ndividuals, the net worth of each individual upon whomthe certification is
based does not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); and

(O It isidentified, on the date of its representation, as a
certified snmall disadvantaged busi ness concern in the database nmai ntained by
the Smal |l Business Administration (PRO Net); or

[ 1 (ii) It has submitted a conpleted application to the Small Business
Adm nistration or a Private Certifier to be certified as a snmall di sadvant aged
busi ness concern in accordance with 13 CFR 124, Subpart B, and a decision on
that application is pending, and that no naterial change in di sadvant aged
owner shi p and control has occurred since its application was subnitted

(2) [ ] For Joint Ventures. The offeror represents, as part of its
offer, that it is a joint venture that conplies with the requirenments at 13
CFR 124.1002(f) and that the representation in paragraph (b)(1) of this
provision is accurate for the snmall di sadvantaged busi ness concern that is
participating in the joint venture. [The offeror shall enter the name of the
small disadvantaged business concern that is participating in the joint
venture: -]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the
di sadvant aged status of a concern for the purposes of securing a contract or
subcontract shall:
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(1) Be punished by inposition of a fine, inprisonnent, or both;

(2) Be subject to adnministrative renedies, including suspension and
debarnent; and

(3) Be ineligible for participation in prograns conducted under the
authority of the Small Business Act.

K.7 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999)

(a) “Segregated facilities,” as used in this clause, nmeans any waiting
roons, work areas, rest roons and wash roons, restaurants and other eating
areas, tine clocks, |ocker roons and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas, transportation,
and housing facilities provided for enployees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion,
sex, or national origin because of witten or oral policies or enployee
custom The term does not include separate or single-user rest roons or
necessary dressing or sleeping areas provided to assure privacy
bet ween the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide
for its enployees any segregated facilities at any of its establishnents, and
that it does not and will not permt its enployees to performtheir services

at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equa
Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and
purchase order that is subject to the Equal Opportunity clause of this
contract.

K.8 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22) (FEB 1999)

The offeror represents that--

(a) It [ ] has, [ ] has not participated in a previous contract or
subcontract subject to the Equal Opportunity clause of this solicitation;

(b) It [ ] has, [ ] has not filed all required conpliance reports; and

(c) Representations indicating subm ssion of required conpliance reports,
si gned by proposed subcontractors, will be obtained before subcontract awards.

K.9 AFFIRMATIVE ACTION COMPLIANCE (FAR 52.222-25) (APR 1984)
The of feror represents that--

(a) It [ 1 bas devel oped and has on file, [ ] has not devel oped and does not
have on file, at each establishnent, affirmative action prograns required by
the rules and regul ati ons of the Secretary of Labor (41 CFR 60-1 and 60-2), or
(b) I't [ ] has not previously had contracts subject to the witten affirmtive
action prograns requirenment of the rules and regul ati ons of the Secretary of
Labor .
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K.10 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (FAR
52.222-38) (DEC 2001)

By subm ssion of its offer, the offeror represents that, if it is subject
to the reporting requirements of 38 U S.C. 4212(d) (i.e., if it has any
contract containing Federal Acquisition Regulation clause 52.222-37,

Enpl oynent Reports on Special Disabled Veterans, Veterans of the Vietnam Era,
and Ot her Eligible Veterans), it has submtted the npst recent VETS-100 Report
requi red by that clause.

K.1l1 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-13) (OCT
2000)

(a) Submi ssion of this certification is a prerequisite for making or
entering into this contract inposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the
performance of this contract that are subject to the filing and reporting
requi renents described in section 313 of the Energency Pl anni ng and Conmunity
Ri ght-to- Know Act of 1986 (EPCRA) (42 U.S.C. 11023)and section 6607 of the
Pol I ution Prevention Act of 1990(PPA) (42 U.S.C. 13106), the offeror will file
and continue to file for such facilities for the life of the contract the
Toxi ¢ Chem cal Rel ease Inventory Form (Form R) as described in sections 313(a)
and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the
performance of this contract is subject tothe FormR filing and reporting
requi rements because each such facility is exenpt for at |east one of the
foll owi ng reasons: [Check each block that is applicable.]

[T (i)The facility does not manufacture, process, or otherw se use any
toxic chem cals listed under section 313(c) of EPCRA, 42 U S.C 11023(c);

[1 (ii)The facility does not have 10 or nore full-tinme enpl oyees as
specified in section 313(b) (1) (A of EPCRA 42 U S C. 11023(b)(1)(A);

[1] (iii)The facility does not neet the reporting thresholds of toxic
chem cal s established under section 313(f) of EPCRA, 42 U S.C.
11023(f) (i ncluding the alternate thresholds at 40 CFR 372. 27, provided an
appropriate certification formhas been filed with EPA);

[T (iv) The facility does not fall within Standard I ndustri al
Classification Code (SIC) nmjor groups 20 through 39 or their corresponding
North Anerican Industry C assification System (NAICS) sectors 31 through 33;
or

[T (v) The facility is not located within any State of the United
States, the District of Colunbia, the Conmonwealth of Puerto Rico, Guam
American Sanpa, the United States Virgin Islands, the Northern Mariana
I sl ands, or any other territory or possession over which the United States has
jurisdiction.
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K.12 BUSINESS OWNERSHIP REPRESENTATION (EPAAR 1552.204-70) (JAN 2001)

The successful awardee shoul d check one or nore of the categories bel ow
that represents its business ownership and return this information to the
contracting officer within ten (10) cal endar days after award. Conpletion of
this clause by the successful awardee is voluntary.

“Ownership,” as used in this clause, means: (a) At least 51 percent of the
concern is owned by one or nore individuals froma category |isted below, or,
in the case of any publicly owned business, at |east 51 percent of the stock
of the concern is owned by one or nore such individuals; and (b) The
managenent and daily busi ness operations of the concern are controlled by one
or nmore such individuals.

Ethnicity

[ 1] Hi spanic or Latino.
[ 1 Not Hispanic or Latino.

[ 1] Arerican Indian, Eskino, or Aleut.
[ ] Asian or Pacific |Islander

[ ] Black or African Anerican

[ 1T Wiite.

K.13 ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (EPAAR 1552.209-72)
(APR 1984)

The offeror [ ] is [ ] is not aware of any information bearing on the
exi stence of any potential organizational conflict of interest. If the offeror
is aware of information bearing on whether a potential conflict may exist, the
of feror shall provide a disclosure statenent describing this information.
(See Section L of the solicitation for further informtion.)

K.14 SOCIAL SECURITY NUMBERS OF CONSULTANTS AND CERTAIN SOLE PROPRIETORS AND
PRIVACY ACT STATEMENT (EPAAR 1552.224-70) (APR 1984)

(a) Section 6041 of Title 26 of the U S. Code requires EPA to file Interna
Revenue Service (IRS) Form 1099 with respect to individuals who receive
paynents from EPA under purchase orders or contracts. Section 6109 of Title
26 of the U.S. Code authorizes collection by EPA of the social security
nunmbers of such individuals for the purpose of filing IRS Form 1099. Soci al
security nunbers obtained for this purpose will be used by EPA for the sole
purpose of filing IRS Form 1099 in conpliance with Section 6041 of Title 26 of
the U. S. Code.

(b) If the offeror or quoter is an individual, consultant, or sole

proprietor and has no Enpl oyer ldentification Nunber, insert the offeror's or
quoter's social security nunber on the follow ng |ine.
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K.15 CONTROL AND SECURITY OF FIFRA CONFIDENTIAL BUSINESS INFORMATION (EP
52.235-135) (AUG 1993)

The offeror certifies that--

the Contractor and its enpl oyees have read and are familiar with the
requirements for the control and security of FIFRA CBI contained in the manual
entitled "FIFRA Information Security Manual". (See al so EP52.235-140
el sewhere in this solicitation.)
K.16 SIGNATURE BLOCK (EP 52.299-900) (APR 1984)

| hereby certify that the responses to the above Representati ons,
Certifications and other statenments are accurate and conpl ete.

Si gnhat ur e:

Title

Dat e
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTI CE:

The follow ng solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUMBER DATE TI TLE

52.204-6 SEP 1999 DATA UNI VERSAL NUMBERI NG SYSTEM ( DUNS)
NUMBER

52.215-1 FEB 2000 I NSTRUCTI ONS TO OFFERORS- COMPETI TI VE
ACQUI SI TI ON

52.215-3 OCT 1997 REQUEST FOR | NFORVATI ON OR SOLI Cl TATI ON FOR

PLANNI NG PURPCSES
L.2 QUALITY MANAGEMENT PLAN

As part of the initial offer, offerors shall submt a Quality Managenent Pl an
in conpliance with Section E clause FAR 52.246-11 Hi gher-Level Contract
Qual ity Requirenent (CGovernnent Specification) (FEB 1999).

L.3 QUALITY ASSURANCE PLAN

The successful offeror shall be required to submt a Quality Assurance Project
Plan in conpliance with Section E clause FAR 52.246-11 H gher-Level Contract
Qual ity Requirenent (Governnent Specification) (FEB 1999).

L.4 FACILITIES CAPITAL COST OF MONEY (FAR 52.215-16) (OCT 1997)

(a) Facilities capital cost of noney will be an all owabl e cost under the
contenplated contract, if the criteria for allowability in subparagraph
31.205-10(a)(2) of the Federal Acquisition Regulation are met. One of the
allowability criteria requires the prospective contractor to propose
facilities capital cost of nmoney in its offer.

(b) If the prospective Contractor does not propose this cost, the
resulting contract will include the clause Waiver of Facilities Capita
Cost of Mbney.

1.5 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984)

The Government contenpl ates award of a Cost- Pl us-Fi xed- Fee contract resulting
fromthis solicitation.
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L.6 SERVICE OF PROTEST (FAR 52.233-2) (AUG 1996)

(a) Protests, as defined in Section 33.101 of the Federal Acquisition
Regul ation, that are filed directly with an agency, and copi es of any
protests that are filed with the General Accounting Ofice (GAO shall be
served on the Contracting Oficer (addressed as follows) by obtaining
written and dated acknow edgnment of receipt from

Jewel A. Carter
Hand- Carri ed Address

Envi ronnental Protection Agency
1300 Pennsyl vani a Avenue, N W
Room # 61190

Mai | Code 3805R

Washi ngton, DC 20004

Tel ephone: 202-564-1048

FAX: 202-565- 2557

5

i ng Address:

Envi ronnental Protection Agency
1200 Pennsyl vani a Avenue, N W
Mai | Code 3805-R

Washi ngton, DC 20460

Tel ephone: 202-564-1048

FAX: 202-565- 2557

(b) The copy of any protest shall be received in the office designated above
within one day of filing a protest with the GAQO

L.7 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1) (FEB
1998)

This solicitation incorporates one or nore solicitation provisions by
reference, with the sane force and effect as if they were given in full text.
Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the |isted provisions may include bl ocks that nust
be conpleted by the offeror and submitted with its quotation or offer. In lieu
of submitting the full text of those provisions, the offeror may identify the
provi sion by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision nay be
accessed el ectronically at this/these address(es):

http://wwv. ar net. gov/far/

L.8 ORGANIZATIONAL CONFLICT OF INTEREST NOTIFICATION (EPAAR 1552.209-70) (APR
1984)

(a) The prospective Contractor certifies, to the best of its know edge and
belief, that it is not aware of any information bearing on the existence of
any potential organizational conflict of interest. |f the prospective
Contractor cannot so certify, it shall provide a disclosure statement inits
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proposal which describes all relevant information concerning any past,
present, or planned interests bearing on whether it (including its chief
executives and directors, or any proposed consultant or subcontractor) may
have a potential organizational conflict of interest.

(b) Prospective Contractors should refer to FAR Subpart 9.5 and EPAAR Part
1509 for policies and procedures for avoiding, neutralizing, or mtigating
organi zational conflicts of interest.

(c) If the Contracting Officer determines that a potentia
conflict exists, the prospective Contractor shall not receive an
award unl ess the conflict can be avoi ded or otherw se resol ved
through the inclusion of a special contract clause or other
appropriate nmeans. The terns of any special clause are subject
to negoti ation.

L.9 PROPOSED CONTRACT START DATE--LEVEL OF EFFORT CONTRACT (EP 52.212-180)
(AUG 1984)

For proposal preparation purposes, offerors nay assune a contract start date
of July 15, 2003 and that the required effort will be uniformy incurred
t hr oughout each contract peri od.

L.10 INSTRUCTIONS FOR THE PREPARATION OF TECHNICAL AND COST OR PRICING
PROPOSALS (EPAAR 1552.215-73) (AUG 1993) DEVIATION

(a) Technical proposal instructions.

(1) Submit your technical proposal as a separate part of the tota
proposal package. Onrit all cost or pricing details fromthe technica
pr oposal

(2) Special technical proposal instructions: See Attachment #4
(b) Cost or pricing proposal instructions: See Attachnent #6

In addition to a hard copy of the information, to expedite review of your
proposal, you are requested to submt a conputer disk containing the financial
data required under 1552.215-73(b)(2) through (b)(7), if this information is
avai l abl e using a comerci al spreadsheet program on a personal conputer

Pl ease indicate the software programused to create this information. Oferors
shoul d include the formulas and factors used in cal cul ating the financi al

data. Although subm ssion of the conmputer disk will expedite review, failure
to submt the disk will not affect consideration of your proposal

(1) General - Submt cost or pricing informati on on Standard Form 1448,
Proposal Cover Sheet (Cost or Pricing Data Not Required), prepared in
accordance with FAR Table 15-3, Instructions for Subm ssion of Infornation
O her Than Cost or Pricing Data and the foll ow ng:

(i) Clearly identify separate cost or pricing information
associated with any:

(A) Options to extend the term of the contract;
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(B) Options for the Government to order increnental
guantities; and/or

(C Major tasks, if required by the special instructions

If the contract schedule includes a "Fixed Rates for Services"
cl ause, please provide in your cost proposal a schedul e
duplicating the fornmat in the clause and include your proposed
fixed hourly rates per |abor category for the base and any
opti onal contract periods.

Submit current financial statements, including a Bal ance
Sheet, Statenment of Incone (Loss), and Cash Flow for the | ast
two conmpleted fiscal years. Specify resources available to
performthe contract w thout assistance from any outside
source. |f sufficient resources are not available, indicate
i n your proposal the anpbunt required and the antici pated
source (i.e., bank loans, letter or lines of credit, etc.).

(2) Direct Labor

(i)

(i)

(iii)

(iv)

(v)

Attach support schedul es for each proposed | abor category,

i ndi cati ng both proposed hours and rates. All nmanagenent and
support (such as clerical, corporate and day-to-day
managenent) hours and costs proposed to be a direct charge, in
accordance with your normal accounting treatment, are to be
shown separately fromthat for the technical effort.

Expl ain the basis of the proposed | abor rates, including a
conplete justification for all judgmental factors used to
devel op wei ghts applied to your conpany's category or

i ndi vidual rates that conprise the rates for |abor categories
specified in the solicitation. This explanation should
descri be how your technical approach coincides with the
proposed costs.

Descri be for each | abor category proposed your conpany's
qual i fications and experience requirenents. |If individual
rates are used, provide the enployee's name. |If specific
individuals are identified in the technical proposal
correlate these individuals with the | abor categories
specified in the solicitation

Provide a matri x summari zing the effort proposed, including
the subcontracts, by professional and technical |eve
specified in the solicitation

I ndi cate whether current rates or escal ated rates are used.

If escalation is included, state the degree (Percent) and

nmet hodol ogy. The net hodol ogy shall include the effective date
of the base rates and the policy on salary reviews (e.g.

anni versary date of enployee or salary reviews for al

enpl oyees on a specific date).

Page L-4 of 11



PR- HQ- 02- 12880

(vi) State whether any additional direct |labor (new hires) will be
requi red during the performance period of this acquisition
If so, state the nunber required.

(vii) Wth respect to educational institutions, include the
following information for those professional staff nenbers
whose salary is expected to be covered by a stipulated salary
support agreenent pursuant to OMB Circul ar A-21.

(A) Individual's nane;

(B) Annual salary and the period for which the salary is
appl i cabl g;

(O List of other research Projects or proposals for which
salaries are allocated, and the proportionate tinme
charged to each; and

(D) Other duties, such as teaching assignnents,
adm ni strative assignments, and other institutiona
activities. Show the proportionate time charged to
each. (Show proportionate tinme charges as a percentage
of 100% of tinme for the entire academ c year, exclusive
of vacation or sabbatical |eave.)

(3) Indirect costs (overhead, general, and adm nistrative expenses).

(i) I f your rates have been recently approved, i ncl ude
a copy of the rate agreenent.

(ii) Subnmit supporting documentation for rates which
have not been approved or audited.

(4) Travel expense.

(i) If the solicitation specifies the amount of travel costs, this
anmount is exclusive of any applicable indirect costs and fee.

(ii) Attach a schedule illustrating how travel was conput ed.
I ncl ude a breakdown indicating nunber of trips, nunber of
travel ers, destination, purpose and cost.

(5) Subcontracts. Identify the subcontractors. State the anmount of
service estimated to be required and the quoted daily or hourly rate.

(6) Equipnent, facilities and special equipnent, including tooling.

(i) If direct charges for use of existing contractor equiprent are
proposed, provide a description of these itens.

(ii) If equipnent purchases are proposed, provide a description of
these itens, and a justification as to why the Governnent
shoul d furnish the equi pnent or allow its purchase with
contract funds. (Unless specified elsewhere in this
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solicitation, FAR 45.302-1 requires contractors to furnish al
facilities in performance of contracts with certain limted
exceptions.)

(iii) ldentify Government-owned property in the possession of the
of feror or proposed to be used in the performance of the
contract, and the Governnent agency whi ch has cogni zance over
the property.

(iv) Submit proposed rates or use charges for equiprment, along with
document ati on to support those rates.

(7) Oher Direct Costs (ODC).

(i) Attach a schedul e detailing how other direct costs were
conmputed. Identify the najor ODC itens that under your
accounting systemwould be a direct charge on any resulting
contract.

(ii) If the solicitation specifies the ampunt of other direct
costs, this anount is exclusive of any applicable indirect
cost and fee.

(iii) If any of the cost elenments identified as part of the
specified other direct costs are recovered as an indirect
cost, in accordance with the offeror’s accounting system
those costs should not be included as a direct cost. Conplete
expl anation of this adjustnment and the contractor’s practice
shoul d be provi ded.

(iv) Provide dollars per LOCE hour on simlar contracts or work
assi gnnents.

11 PAST PERFORMANCE INFORMATION (EPAAR 1552.215-75) (OCT 2000)

(a) Oferors shall submt the information requested bel ow as part of their
proposal for both the offeror and any proposed subcontractors for
subcontracts expected to exceed $500, 000, The informati on may be submitted
prior to other parts of the proposal in order to assist the Governnent in
reduci ng the eval uati on period.

(b) Oferors shall subnmit a list of all or at least five (5)contracts and
subcontracts conpleted in the last five (5) years, and all contracts and
subcontracts currently in process, which are simlar in nature to this
requi renent.

(1) The contracts and subcontracts listed nay include those entered into
with Federal, State and | ocal governnents, and conmerci al busi nesses,
which are of simlar scope, magnitude, relevance, and conplexity to the
requi renent which is described in the RFP. Include the foll ow ng
information for each contract and subcontract |i sted:

(a) Nane of contracting activity.
(b) Contract nunber.
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) Contract title.

) Contract type.

) Brief description of contract or subcontract and relevance to this
requirenent.

(f) Total contract val ue.

(g) Period of performance.

(h) Contracting officer, telephone nunber, and E-nmail address (if
avai |l abl e).

(i) Program manager/project officer, tel ephone nunmber, and E-
mai | address (if avail able)

(j) Administrative Contracting officer, if different from (h)above
t el ephone nunber, and E-mail address (if avail able).

(k) List of subcontractors (if applicable).

(1) Conmpliance with subcontracting plan goals for snall disadvantaged

busi ness concerns, nonetary targets for snmall di sadvantaged
busi ness participation, and the notifications submtted under FAR
19.1202-4 (b), if applicable.

(c) Oferors should not provide general information on their performance on
the identified contracts and subcontracts. General performance infornation
will be obtained fromthe references.

(1) Oferors may provide infornmation on probl ens encountered and
corrective actions taken on the identified contracts and subcontracts.

(2) References that nmay be contacted by the Governnment include the
contracting officer, program nmanager/project officer, or the
adm nistrative contracting officer identified above.

(3) If no response is received froma reference, the Governnent will nake
an attenpt to contact another reference identified by the offeror, to
contact a reference not identified by the offeror, or to conplete the

eval uation with those references who responded. The Gover nnent shal
consider the information provided by the references, and may al so consi der
i nformati on obtai ned from other sources, when evaluating an offeror's past
perf or mance.

(4) Attenpts to obtain responses fromreferences will generally not go
beyond two tel ephonic nessages and/or witten requests fromthe
Governnent, unl ess otherwi se stated in the solicitation. The Government is
not obligated to contact all of the references identified by the offeror

(d) If negative feedback is received froman offeror's reference, the
Governnent will conpare the negative response to the responses fromthe
offeror's other references to note differences. A score will be assigned
appropriately to the offeror based on the information. The offeror will be
given the opportunity to address adverse past performance information
obt ai ned fromreferences on which the offeror has not had a previous
opportunity to conment, if that information makes a difference in the
Governnent's decision to include the offeror in or exclude the offeror
fromthe conpetitive range. Any past performance deficiency or significant
weakness will be discussed with offerors in the conpetitive range during
di scussi ons.

Page L-7 of 11



PR- HQ- 02- 12880

(e) Oferors nmust send Client Authorization Letters (see Section J of the
solicitation) to each reference listed in their proposal to assist in the
tinmely processing of the past performance evaluation. Oferors are
encouraged to consol i date requests whenever possible (i.e., if the same
ref erence has several contracts, send that reference a single notice
citing all applicable contracts). O ferors may send Client Authorization
Letters electronically to references with copies forwarded to the
contracting officer.

(1) If an offeror has no relevant past performance history, an offeror
must affirmatively state that it possesses no rel evant past performance
hi story.

(2) Cient Authorization Letters should be mailed or E-rmailed to

i ndi vidual references no later than five (5) working days after proposa
subm ssion. The offeror should forward a copy of the Client Authorization
Letter to the contracting officer simultaneously with mailing to

ref erences.

(f) Each offeror nmay describe any quality awards or certifications that

i ndicate the offeror possesses a high-quality process for devel opi ng and
produci ng the product or service required. Such awards or certifications

i ncl ude, for exanple, the Mal colmBaldrige Quality Award, other Governnent
quality awards, and private sector awards or certifications.

(1) ldentify the segnent of the conpany (one division or the entire
conpany) which received the award or certification

(2) Describe when the award or certification was bestowed. If the award or
certification is over three years old, present evidence that the

qualifications still apply.

(g) Past performance information will be used for both responsibility
determ nations and as an evaluation factor for award. The Past
Performance Questionnaire identified in section J will be used to collect

information on an offeror's performance under existing and prior
contracts/subcontracts for products or services sinmlar in scope,
magni t ude, relevance, and conplexity to this requirenent in order to
eval uate offerors consistent with the past performance eval uation factor
set forth in section M References other than those identified by the

of feror may be contacted by the Government and used in the eval uation of
the offeror's past perfornance.

(h) Any information collected concerning an offeror's past performance will
be maintained in the official contract file.

(i) I'n accordance with FAR 15.305 (a) (2) (iv), offerors with no rel evant
past performance history, or for whominformation on past performance is
not available, will be evaluated neither favorably nor unfavorably on past
per f or mance.

L.12 TECHNICAL QUESTIONS (EP 52.215-110) (APR 1984)

O ferors nmust submt all technical questions concerning this solicitation in
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witing to the contract specialist and contracting officer. EPA nust
recei ve the questions no later than 15 calendar days after the date of
this solicitation. EPA will answer questions which nmay affect offers in
an amendnment to the solicitation. EPA will not reference the source of
t he questi ons.

L.13 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT FOR
AUDIT (EP 52.215-115) (MAR 1989)

Cost or pricing proposals submitted in response to this solicitation my be
rel eased outside the Governnent for audit purposes regardl ess of whether
i nformation contained in such proposal s has been clained or determined to be
busi ness confidential. |If an outside audit is obtained, the non-Governmnent
audi tor shall use the information only for audit purposes; shall not disclose
any information in the proposals to anyone other than authorized EPA enpl oyees
wi thout the prior witten approval of the Assistant General Counse
responsible for information | aw matters; and shall return all copies of
proposals, as well as any abstracts, to the Governnent upon conpletion of the
audit. The non-Government auditor shall obtain a witten agreement from each
of its enployees with access to the proposals to honor these linitations prior
to allowi ng the enpl oyee access.

L.14 EVALUATION OF OTHER DIRECT COSTS (EP 52.215-130) (APR 1984)
For eval uation purposes, offerors shall propose the foll owi ng anounts:
SEE ATTACHMENT 6 “COST PROPCSAL | NSTRUCTI ONS”

L.15 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM (EPAAR
1552.219-72) (OCT 2000)

(a) Section Mof this solicitation contains a source sel ection
factor or subfactor related to the participation of small di sadvantaged
busi ness (SDB) concerns in the performance of the contract. The nature of the
eval uation of an SDB offeror under this evaluation factor or subfactor is
dependent upon whet her the SDB concern qualifies for the price evaluation
adj ust nent under the clause at FAR 52.219-23, Notice of Price Evaluation
Adj ustment for Small Di sadvant aged Busi ness Concerns and whet her the SDB
concern specifically waives this price evaluation adjustnent.

(b) In order to be eval uated under the source selection factor or
subfactor, an offeror nmust provide, with its offer, the follow ng information

(1) The extent of participation of SDB concerns in the performance of the
contract in terms of the value of the total acquisition. Specifically,

of ferors nmust provide targets, expressed as dollars and percentages of the
total contract value, for SDB participation in the applicable and

aut hori zed North American Industry C assification System (NAICS) Industry
Subsectors as determ ned by the Departnment of Comerce. Total dollar and
percentage targets nust be provided for SDB participation by the prine
contractor, including team nmenbers and joint venture partners. In
addition, total dollar and percentage targets for SDB participation by
subcontractors nust be provided and |isted separately;
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(2) The specific identification of SDB concerns to be involved in the
performance of the contract;

(3) The extent of conmmitnent to use SDB concerns in the performance of the
contract:

(4) The conplexity and variety of the work the SDB concerns are
to perform and

(5) The realismof the proposal to use SDB concerns in the perfornmance of
the contract.

(c) An SDB of feror who wai ves the price evaluation adjustnment provided in
FAR 52.219-23 shall provide, with their offer, targets, expressed as
dol l ars and percentages of the total contract value, for the work that it
intends to performas the prime contractor in the applicable and

aut hori zed North Anerican Industry C assification System (NAICS) Industry
Subsectors as determ ned by the Departnment of Comrerce. Al of the
offeror's identified targets described in paragraphs (b) and (c) of this

clause will be incorporated into and nmade part of any resulting contract.
L.16 IDENTIFICATION OF SET-ASIDE/8A PROGRAM APPLICABILITY (EP 52.219-100)
(FEB 1991)

This new procurenent is being processed as follows:
(a) Type of set-aside: Snall Business
Percent of the set-aside: 100%

(b) 8(a) Program Not Applicable

L.17 NOTICE OF FILING REQUIREMENTS FOR AGENCY PROTESTS (EPAAR
1552.233-70) (JUL 1999)

Agency protests nust be filed with the Contracting Oficer in accordance
with the requirements of FAR 33.103(d) and (e). Wthin 10 cal endar days
after receipt of an adverse Contracting Oficer decision, the protester
may subnmit a witten request for an independent review by the Head of the
Contracting Activity. This independent reviewis available only as an
appeal of a Contracting Oficer decision on a protest. Accordingly, as
provided in 4 CFR 21.2(a)(3), any protest to the GAO nust be filed within
10 days of know edge of the initial adverse Agency action
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SECTION M - EVALUATION FACTORS FOR AWARD

M.1 EVALUATION OF OPTIONS (FAR 52.217-5) (JUL 1990)

Except when it is determned in accordance with FAR 17.206(b) not to be in
the Government's best interests, the Government will evaluate offers for award
purposes by adding the total price for all options to the total price for the
basic requirenents. Evaluation of options will not obligate the Governnent to
exercise the option(s).

M.2 EPA SOURCE EVALUATION AND SELECTION PROCEDURES--NEGOTIATED PROCUREMENTS
(EPAAR 1552.215-70) (AUG 1999)

(a) The CGovernment will perform source selection in accordance with FAR
Part 15 and the EPA Source Eval uation and Sel ection Procedures in EPAAR Part
1515 (48 CFR Part 1515). The significant features of this procedure are:

(1) The Government will performeither cost analysis or price analysis
of the offeror’s cost/business proposal in accordance with FAR Parts
15 and 31, as appropriate. |In addition, the Governnent will also

eval uate proposals to determne contract cost or price realism

Cost or price realismrelates to an offeror’s denonstrating that the
proposed cost or price provides an adequate reflection of the

of feror’s understandi ng of the requirenents of this solicitation,
i.e., that the cost or price is not unrealistically |low or

unr easonabl y hi gh.

(2) The CGovernnent will evaluate technical proposals as specified in
1552. 215-71, Evaluation Factors for Award.

(b) In addition to evaluation of the previously discussed el ements, the
Governnent will consider in any award decision the responsibility factors set
forth in FAR Part 9.

M.3 EVALUATION FACTORS FOR AWARD (EPAAR 1552.215-71) (AUG 1999)

(a) The CGovernment will make award to the responsible offeror(s) whose
offer confornms to the solicitation and is nost advantageous to the
Governnent cost or other factors considered. For this solicitation, al
evaluation factors other than cost or price when conbined are
significantly nore inportant than cost or price

(b) Evaluation factors and significant sub-factors to deternine quality of
product or service, incorporated in Attachnment 5 “Technical Eval uation
Criteria”, listed in order of inportance:

1. Technical Approach (2 subsets: Sanple W rk Assignnents & pop quiz
guestions)

2. Key Personnel (2 subsets: oral& witten)

3. Managenent Approach

4. Past Performance
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NOTE: There are no subsets for the Management Approach and Past Perfornmance
criteria.

M.4 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES

(a) Reconpetition of service contracts may in sone cases result in |lowering
the conpensation (salaries and fringe benefits) paid or furnished professiona
enpl oyees. This |owering can be detrimental in obtaining the quality of
prof essi onal services needed for adequate contract performance. It is
therefore in the Governnent's best interest that professional enployees, as
defined in 29 CFR 541, be properly and fairly conpensated. As part of their
proposals, offerors will subnit a total compensation plan setting forth
salaries and fringe benefits proposed for the professional enployees who will
wor k under the contract. The Governnent will evaluate the plan to assure that
it reflects a sound managenent approach and understandi ng of the contract
requirenents. This evaluation will include an assessnment of the offeror's
ability to provide uninterrupted high-quality work. The professiona
conpensation proposed will be considered in terns of its inmpact upon
recruiting and retention, its realism and its consistency with a total plan
for conmpensation. Supporting information will include data, such as
recogni zed nati onal and regional conpensation surveys and studi es of
prof essional, public and private organi zati ons, used in establishing the tota
conpensation structure.

(b) The conpensation |evels proposed should reflect a clear understanding of
work to be perfornmed and should indicate the capability of the proposed
conpensation structure to obtain and keep suitably qualified personnel to neet
m ssion objectives. The salary rates or ranges nmust take into account
differences in skills, the conplexity of various disciplines, and professiona
job difficulty. Additionally, proposals envisioning conmpensation |evels |ower
than those of predecessor contractors for the same work will be eval uated on
the basis of naintaining programcontinuity, uninterrupted high-quality work,
and availability of required conpetent professional service enpl oyees.

O ferors are cautioned that | owered conpensation for essentially the sane
prof essional work may indicate | ack of sound nanagenent judgnment and |ack of
under st andi ng of the requirenent.

(c) The CGovernment is concerned with the quality and stability of the work
force to be enployed on this contract. Professional conpensation that is
unrealistically low or not in reasonable relationship to the various job
categories, since it may inpair the Contractor's ability to attract and retain
compet ent professional service enpl oyees, may be viewed as evidence of failure
to conprehend the conplexity of the contract requirenents.

(d) Failure to conply with these provisions may constitute sufficient cause
to justify rejection of a proposal

M.5 RATING DEFINITIONS
The eval uation rating schene to be applied to the “Technical Eval uation

Criteria” (Attachnent 5)is defined in Attachnment 7 entitled “Rating
Definitions”.
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M. 6 EVALUATION OF CONFLICT OF INTEREST PLAN (LOCAL LRT-09-07) (DEC 2001)

The plan described in Section L entitled, "Conflict of Interest Plan" will be
eval uated as acceptable or not acceptable. Notwi thstanding the evaluation of
an offeror with respect to the technical evaluation criteria or the evaluation
of an offeror's cost, an offeror that submts a plan that ultinately is
unacceptable after the conpletion of negotiations will not be eligible for a
contract award. The contractor's CO plan will be evaluated as part of the
contractor's responsibility determ nation.

M.7 MINIMUM STANDARDS FOR EPA CONTRACTOR'S CONFLICT OF INTEREST PLANS (LOCAL
LRT-09-08) (DEC 2001)

1. PURPGCSE

The Environnental Protection Agency (EPA) has identified a need to avoid,
neutralize, or mtigate actual and potential contractor conflicts of
interest (CO). To acconplish this, contractors are required to have a
CAO plan for identifying and reporting actual and potential CO. The
pur pose of this docunent is to set forth the mni num standards for a
contractor's GO plan.

2. CO PLAN

The contractor's CO Plan is a docunment which describes the procedures a
conpany uses to identify and report CO. Generally, a contractor's
corporate CO plan will describe how a conmpany, in its entirety, addresses
conflicts, and will not be contract or programspecific. The plan may

al so describe the options a conpany wi |l consider proposing to avoid,
neutralize, or mtigate a CO whenever a conflict is identified. The plan
wi || be eval uated and approved by the applicable EPA Contracting Oficer
(CO if the CO Plan neets the EPA's mni mum requirenments for detecting
and reporting conflicts of interest. Contractor's CO HF ans should be
identified by a version nunber, date, and applicable CO for any previously
approved CO H an.

3. M NI MUM STANDARDS FOR CONTRACTORS' (GO PLANS
A. Corporate Structure

The CO Pl an shall describe any parent relationship and |ist all
affiliates, subsidiaries, and sister companies, etc. GCenerally this need
not exceed three corporate tiers, unless a relationship exists beyond
three tiers that would potentially create a conflict. In such a case,

rel ati onshi ps beyond three tiers should also be included in the CO Plan.
Contractors should report changes in its corporate structure to the Agency
t hr oughout contract perfornance.

Contractors are invited to include under this section a conpany profile.
The profile should discuss all pertinent information relevant to CO
including a sutmary of a contractor's prinmary and/or environnental

busi ness functions and activities. This background information will be
very useful to COS when evaluating whether or not a contractor has a CJ.
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B. Searching and Identifying CO

The CO Plan shall include a requirenent describing when a CO search nust
be perforned by conpany personnel and clearly identify the procedures to
be followed. The searching requirenment shall enconpass all work rel ated
to all clients for whom work was perforned over the |ast three years, al
current work, all sites (if applicable) and any future work reflected in
mar keting proposals. Contractors nust search their records over the past
36 months, or through all available records for a new conmpany until 36
nmont hs of records are accumul ated, fromthe tine of receipt of the work
from EPA. However, contractors are encouraged to search back as far as a
conpany's records cover.

C. Data Base

The CO Plan shall require a data base that includes all necessary
information for a contractor to review its past work (at a m ni nrum over
the past 36 nmonths or through all available records for a new conpany
until 36 nonths of records are accunul ated), work in progress, and work
the conmpany may be pursui ng under any marketing proposals. This

requi renent does not establish any particular type or kind of retrieva
system however, the data base shall contain, at a mninum the follow ng
i nformati on and capabilities

(1) alist of the conpany's past and public clients;
(2) a description of the type(s) of work that was perfornmed and any
ot her pertinent information;
(3) alist of the past sites (when applicable) a contractor
has worked on;
(4) alist of site name(s) (when applicable) related to any
wor k per f or ned;
(5) the ability to search and retrieve the information in
the data base; and
(6) dollar value of work perforned.

If applicable, the CO Plan shall include provisions for supplenental
searches of parent, affiliate, subsidiary, or sister conpany records. The
CA Plan shall also describe any cross-checks used by the company when
searching CO issues.

D. Personal Certification

At a mininum the CO Plan shall require ALL enpl oyees of the conpany
perform ng work under an EPA Superfund and/ or Non- Superfund contract,
including work on a site, work relating to a site, work pertaining to a
CERCLA/ RCRA action, or work that nmay endanger a CERCLA enforcenent action,
to sign a personal certification. EPA recomrends a policy whereby al
conmpany enpl oyees are required to sign such a certification rather than
only those enpl oyees worki ng under an EPA contract. The certification
shall require at a minimum that the individual agrees to report to the
proper conpany authority any personal CO and that the individual has read
and understands the company's CO Plan and procedures. Enpl oyee
certifications shall be retai ned by the conpany.
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E. Work Assignment (WA), Technical Direction Docunment (TDD), or
Delivery Order (DO Notification and Certification

The CAO Pl an shall describe the process the conpany requires for
notifying the Agency prior to beginning work, and for submission of its
WA/ TDD/ DO certification within 20 days of receipt of the work from EPA

NOTE: WA/ TDD/ DO certifications are NOT required if the contract
contains an annual certification requirenment. Nevertheless, the
contractor's GO Plan shoul d address the procedures to be followed for
WA/ TDDY DO certifications.

F. Annual Certification

The CAO Pl an shall describe the process the conpany requires for
subm ssion of its annual certification.

NOTE: Annual certification is NOT required if the contract contains a
WA/ TDDY DO certification requirenent. Nevertheless, the contractor's O
Pl an shoul d address the procedures to be followed for annual
certifications.

G Notification and Docunentati on

The CO Plan shall clearly delineate the official within the conpany
responsi ble for making CO determi nations. Generally, this would be
soneone at a mddle to upper |evel of management. The responsible
of ficial shall be free of any personal conflicts for the purpose of making
CAO determination, e.g., a program nanager who recei ves bonuses based on
the total amount of sales nay not be free of conflicts.

The plan shall clearly identify the process that is required when
notifying the EPA of any actual or potential CO and the actions that the
conpany has taken or will take to avoid, neutralize, or mtigate the

conflict. |In addition, the contractor shall docunent all CO searches
related to EPA work, whether or not an actual or potential CO has been
i dentified.
H. Training

The CO Plan shall require all enployees of the conpany to receive
basic CO training and that each enpl oyee receive CO awareness training
at least annually. The conmpany's CO Plan shall be available for all

enpl oyees to review. Annual awareness training shall include, at a
mnimum a review of the certification |anguage and any changes that nay
have occurred in the conpany's CO Plan. 1In addition, conpanies are

encouraged to routinely dissemnate to their enployees current CO
i nformation.

| . Subcontractor's CO Pl ans
The CO Plan shall describe the process and mechani sm by which the

company will nonitor its subcontractors to ensure all subcontractors are
complying with the CO provisions in their contracts. It is inmportant
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t hat subcontractors identify and report CO as well as subnmit Linmitation
of Future Contracting (LOFC) requests for approval.
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ATTACHMENT 1

STATEMENT OF WORK: RCRA HAZARDOUS & SOLI D WASTE SUPPORT
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CONTRACT OVERVIEW
SCOPE OF WORK
TASK |: GENERAL ACTIVITIES

SUBTASK |A: RESEARCH AND ANALYSISACTIVITIES

SUBTASK [B: ISSUE ANALY SIS

SUBTASK |C: BRIEFINGS, MEETINGS, CONFERENCE
CALLS

SUBTASK ID: TRAINING PROGRAMS

TASK |1: RCRA SUBTITLE C PROGRAM ACTIVITIES

SUBTASK [1A: RCRA IMPLEMENTATION
SUBTASK 11B: RCRA PERMITTING

SUBTASK 11C: RCRA CLOSURE/POST-CLOSURE
SUBTASK 1ID: RCRA CORRECTIVE ACTION
SUBTASK |IE: RCRA STATE AUTHORIZATION

TASK I1I: RCRA SUBTITLE D PROGRAM ACTIVITIES
TASK 1V: SPECIFIC PROGRAMMATIC ACTIVITIES

SUBTASK IVA: PUBLICINVOLVEMENT
SUBTASK I1VB: ENVIRONMENTAL JUSTICE
SUBTASK IVC: POLLUTION PREVENTION
SUBTASK 1VD: WASTE MINIMIZATION
SUBTASK I'VE: MILITARY MUNITIONS RULE
SUBTASK IVF: MIXED WASTE
SUBTASK IVG: INFORMATION SYSTEMS
SUBTASK IVH: CAPACITY ASSURANCE
SUBTASK IVI:  FINANCIAL RESPONSIBILITY
SUBTASK 1VJ  TRIBAL LAND ISSUES
SUBTASK IVK: HAZARDOUS WASTE COMBUSTION
PERMITTING
TASK V: SPECIAL STUDIES/NEW INITIATIVES

Page 1-2 of 22



II.

PR- HQ- 02- 12880

RCRA HAZARDOUS AND SOLID WASTE SUPPORT CONTRACT
BACKGROUND

Congress passed the Solid Waste Disposa Act (SWDA) in 1965. This statute provided the
basis for regulating the proper management of solid waste. Thislaw went through several
mgor amendments which resulted in the Resource Conservation and Recovery Act (RCRA)
of 1976. Inaddition, RCRA was anended by the Hazardous and Solid Waste Amendments
(HSWA) in 1984.

Subtitle C of the Resource Conservation and Recovery Act (RCRA) requires the U.S.
Environmental Protection Agency (EPA) to develop, promulgate, and implement regulations
which control the generation, transportation, treatment, storage, and digposal of hazardous
waste.

RCRA also provides for states to receive authorization from EPA to carry out a hazardous
waste programin lieu of the Federal program, induding the issuance and enforcement of
permits for the treatment, storage, or digposal of hazardous waste. On May 19, 1980, EPA
issued itsinitial set of hazardous waste regulations. Since that time many additional
regulations have been issued and the Federd hazardous waste management programis fully
underway. New waste management |egidation requirements may further expand or change
the Agency’ sauthority during the course of the contract.

PURPOSE OF THE PROGRAM

The EPA’s Office of Solid Waste is responsible for the implementation of RCRA Subtitle C
and Subtitle D programs.

A. Subtitle C

OSW hasresponsibility for the development and national direction of the hazardous waste
permit, closure, post-closure, corrective action, and state authorization programs. OSW
provides oversight, guidance, and support for the regiond offices and states in implementing
hazardous waste programs under Subtitle C.
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B. Subtitle D

I11.

Iv.

OSW aso oversees implementation of the RCRA Subtitle D program which deals with the
management of non-hazardous waste. The Agency has an implementation strategy which
focuses on avariety of Subtitle D issues including permitting activities, monitoring and
enforcement, training, and regional and state coordination.

SCOPE OF WORK

The contractor shall develop implementation procedures, conduct policy analyses, gather
data on program status, perform public involvement activities and other efforts associated
with the implementation of RCRA. The contractor shall, under EPA’soversight, develop
and conduct training for the RCRA program for use in EPA Headquarters and Regions,
States, regulated community, and/or the public. The contractor shall provide expertise and
recommendations regarding issues and methods concerning the delegation and oversight of
state programs. The contractor shall provide background information, detailed analyses,
recommendations and optionsin support of EPA in its development and administration of
regulations and Agency policy.

The Contracting Officer will issue work assignments for all work required under this contract
in accordance with the terms and conditions of the contract. All andyses and evaluations will
be performed in accordance with protocold/criteria defined in work assgnments. The
contractor shall submit all work products generated under this contract in draft for review
and approval by gppropriate Government personnel prior to preparation and issuancein final,
in accordance with the terms and conditions of the contract. The Government shall make all
final policy, regulatory, and interpretive decisions resulting from contractor-provided advice
and ass gance under this contract. The contractor shall not provide any legal services under
this contract. Contractor personnel shal wear prominently displayed badges identifying
themseves as contractors when participating in meetings, or when otherwise interacting with
EPA offidds, federal agencies, state, local governments, business, industry and the general
public.

The contractor shall provide technica and support services required by the EPA in order to
meet program objectives in the areas of activities cited under Section I1.

DESCRIPTION OF TASKS

The following are general task areasthat serve as afoundation for specific work assignments
to beissued under the contract. Reports, analyses, recommendations and other written
deliverables shall be in compliance with applicable minimum performance requirements
specified under Section V of the Statement of Work. The contractor shall furnish dl
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personnel, services, equipment and materials needed to perform the tasks described below.

1. RESEARCH AND ANALYSIS ACTIVITIES. The contractor shal provide research,
analysis, and recommendations to support regulation development.

2. ISSUE ANALYSIS. The contractor shdl provide research and andysis of issues, in support
of EPA development and preparation of guidance documents with respect to the RCRA
program.

3. BRIEFINGS, MEETINGS AND CONFERENCE CALLS. The contractor shal plan,
coordinate and assst with conferences, face to face as well as Web-based and satellite
seminars, briefings, public hearings, meetings, workshops, and other programs or
community-related activities.

4. TRAINING PROGRAMS. The contractor shall develop and conduct training programs.

5. RCRA IMPLEMENTATION. The contractor shall support EPA inthe review and analyss
of the progress and effectiveness of RCRA program implementation.

6. RCRA PERMITTING. The contractor shal provide analytical support and options
concerning EPA’s development of improved permitting regul ations, amendments, guidance
or policy relevant to existing regulations for treatment storage, and disposal facilities
(TSDFs).

7. RCRA CLOSURE/POST CLOSURE. The contractor shall support EPA in its policy
analysis, regulatory and development anadys's, guidance development and public comment
analyssfor closure and post closure.

8. RCRA CORRECTIVE ACTION. The contractor shall support EPA in its policy analysis,
regulatory and development analysis, guidance development and public comment analysis for
corrective action.

9. RCRA STATE AUTHORIZATION. The contractor shdl provide analytical, technical and
management support for the RCRA State Authorization Program.

10. RCRA SUBTITLE D PROGRAM ACTIVITIES. The contractor shall provide technicd,
as well as procedurd support to EPA in itsimplementation and management of the solid
waste program.

11. PUBLIC INVOLVEMENT. The contractor shall provide EPA with research assistance, as
well as regulatory analysis support on the public involvement aspects of the RCRA program.
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Assistance shdl indude drafting and designing informationa booklets, pamphlets and/or
packets that recommend or describe public involvement strategies and activities.

ENVIRONMENTAL JUSTICE. The contractor shall provide EPA with research
assistance, as well as, regulatory analysis support regarding the environmental justice agpects
of the RCRA program.

POLLUTION PREVENTION. The contractor shall support EPA’ s effortsto promote
pollution prevention at RCRA regulated facilities.

14. WASTE MINIMIZATION. The contractor shall support EPA in promoting waste

15.

minimization, especially in recycling programs, and through education, conferences, facility
inspections, and permit conditions.

MILITARY MUNITIONS RULE. The contractor may support EPA effortsin
implementing the Military Munitions Final Rule published in February, 1997.

16. MIXED WASTE. The contractor shall research and draft guidance and other documents for

17.

18.

19.

20.

21.

22.

EPA’s goproval.

INFORMATION SYSTEMS. The contractor shdl collect, andyze, enter, report and
document data using existing EPA information systems and tools.

CAPACITY ASSURANCE PLANNING. The contractor shall compile and analyze data
necessary to accurately characterize sate hazardous and solid waste disposal capacity.

FINANCIAL RESPONSIBILITY. The contractor shall provide research and anaysis
supporting EPA’ s study of financial responsibility issues.

TRIBAL LAND ISSUES. The contractor shal provide research and analysis supporting
EPA’ s study of solid and hazardous waste issues on tribal lands.

HAZARDOUS WASTE COMBUSTION PERMITTING. The contractor shall provide
analytica and implementation support concerning EPA’ s hazardous waste combustion
permitting, including the transition of certain requirements to the Clean Air Act National
Emission Standards for Hazardous Air Pollutants.

SPECIAL STUDIES. The contractor shall perform special studies as determined by EPA to
support waste management activities.
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TASK I: GENERAL ACTIVITIES

SUBTASK JTA: RESEARCH AND ANALYSIS ACTIVITIES

In support of EPA’s development of regulations establishing standards which control the
treatment, storage, and disposal of hazardous waste at hazardous waste management facilities as
well as procedural requirements, the contractor shall provide appropriate research, analysis,
recommendations and other associated support activitiesto support regulation
development. At aminimum, the contractor shall:

Draft associated issue papers;

Prepare background documents,

Conduct analysis of public comments; and

Make inquiries concerning issues of regulation implementation

SUBTASK IB: ISSUE ANALYSIS

In support of EPA’s development and preparation of guidance documents with respect to the
RCRA program, the contractor shall:

Provide appropriate research and analysis of issues;
Resolve technical problens;

Analyze and retrieve data;

Analyze public and Agency comments, and

Draft documents.

SUBTASK IC: BRIEFINGS, MEETINGS, CONFERENCE CALLS

The contractor shall support the Agency’s conduct of briefings, meetings, and conference
calls. Also, the contractor shdl:

Prepare draft of meeting minutes;

Review and assemble all written and verbal materials;
Provide logisticd and analytica support;

Supply audio-visud ads and

Provide briefing packages and other materials;

SUBTASK ID: TRAINING PROGRAMS

The contractor shall develop program-specific training and courses, subject to EPA review
and approval, inthe application of RCRA practices, procedures, and management . The
contractor shall provide personnel and materials to implement and conduct thetraining. The
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following are examples of the types of program-specific training that may be required under
specific work assignments:

. Prepare, and conduct new and/or modify existing RCRA training to audiences which

may include Federal, regiond, state, members of the regulated community, and the

general public;

Conduct al necessary data gathering, and interviewing;

Prepare EPA-reviewed and approved handouts;

Provide training materials, and audio-visual equipment;

Provide the training facility and video taping of the training sessions for future use;

Design, develop and prepare post-evaluation forms for training attendees at

program-specific training sessions. Contractor shall obtain assessment of and

comments on training sessions through pogt-training evauation forms;, 80% favorable

evaluation results shall serve as evidence of successful training presentations;

. Submit draft and fina outlines, course materia and other ddliverablesfor WAM
approval prior to conducting training sessions,

. Specific procedures for submission of draft and find training materid shall bein
accordance with specific work assignments,

. Obtain WAM review and approval of dl training materids prior to their use in
training sessons, and
. Detailed minimum requirements for training is provided under SOW Section V.

TASK II: RCRA SUBTITLE C PROGRAM ACTIVITIES
SUBTASK ITA: RCRA IMPLEMENTATION

The contractor shall support EPA in the review and analysis of the progress and effectiveness
of RCRA program implementation. The contractor shall organize information on permitting,
corrective action, closure, state authorization, enforcement, and implementation to assist

EPA in analyzing the impacts of Federal and state hazardous and solid waste proposed
legislation or amendments, rulemakings or guidance. EPA will then review this information
to determine how it could affect EPA’s implementation of additiona legidation, including the
re-authorization of theact. This indudes implementation of RCRA regulations not
promulgated at the time of the request for proposals, and new and pending rulemakings. The
contractor shall:

. Prepare draft summaries of RCRA regulations and guidance documents;

. Draft final strategies describing implementation policies and approaches, time frames,
responsi bilities and outputs including outreach and public outreach activities;

. Analyze regulations, Agency policy documents, externally prepared reports;

. Interview headquarters, regiond, and state personnd; and

. Collect data from regions and states.
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SUBTASK IIB: RCRA PERMITTING

Any facility that treats, stores, or disposes of hazardous waste must have a RCRA permit.
Unit-specific technical standards for permitting are found in Part 264 of the Code of Federa
regulations (Interim status standards gppear in Part 265). Procedurd requirements for
permitting are found in Parts 124 and 270 of the Code of Federal Regulations. The
contractor shall:

. Provide analytical support and options concerning EPA’s development of improved
permitting regulations, amendments, guidance or policy relevant to existing
regulations for treatment, storage, and disposd facilities (TSDFs);

. Provide review of data and comment on permits,

. Perform analyses of issues indicating areas of permit process improvements;

. Provide summaries of EPA technical assistance and guidance for distribution to the
EPA regional and state permit writers,

. Evaluate permitting operations and compile permitting information for use by
regiona and state personnel in evaluating RCRA permits,

. Perform review and anayses of data submitted to EPA by facilitiesin support of
requests for awaiver or avariance;

. Provide support for the study of Subpart X issues including compliance with
applicable regulations, and cross-media impacts on air and water resources,

. Provide support to regions and statesin the processing of permit applications for the
U.S. sitesdesigned to destroy chemica (nerve) agents (both stockpile and non-
stockpile);

. Conduct reviews of facility certification of pre-compliance, and compliance with
test notifications and permit requirements,

. Draft waste combustion guidance;

. Develop incinerator permitting training workshops; and

. Provide technical expertise on permitting conditions and trial burn results.

. Provide support for the analysis of the RCRA air emissions rules in subparts AA, BB,
and CC.

SUBTASK IIC: RCRA CLOSURE/POST-CLOSURE

The administrative and technical requirements for closure and post-closure are found in Part
265 Subpart G. The goals of the RCRA closure and post-closure program are to ensure that
owners or operators of facilities have planned for the kinds of activities necessary to close the
facility properly and to provide for post-closure care. Additional goals include ensuring that
the facility is closed in a manner that minimizes escape of hazardous waste to the
environment; and ensuring that the facility is monitored after it is closed to detect possible
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new contamination. The contractor shall:

. Support EPA inits policy analyds, regulatory development analyss guidance
development and public comment analysisfor closure and post-closure;

. Assess closure and post-closure care requirements,

. Support policy and regulatory development initiatives;

. Prepare Subpart G guidance to reflect regulatory changes made by EPA,;
. Draft briefing materials and other related documents for EPA’s use;

. Perform data collection and analys's, and

. Prepare guidance manuals and training requiremerts.

SUBTASK IID: RCRA CORRECTIVE ACTION

The 1984 Hazardous and Solid Waste Amendments (HSWA) established broad new
authoritiesin the RCRA program for cleanup of releases of hazardous waste or hazardous
constituents from solid waste management units a facilities where releases pose a threat to
human health and the environment. EPA is currently developing and implementing a number
of initiatives all designed to accomplish the following objectives: (1) get cleanups done faster
by focusing on results; (2) enhance the role of state partnersin implementing the Corrective
Action Program; (3) use innovative, practical approaches to cleanup facilities; and, (4)
promote better communication among al stakeholder, including EPA, the ates, facility
owners and operators and affected communities. There are six pecific initiativesthat shall
be addressed.

A. Hazardous Waste Identification Rule for Contaminated Media
The overall goal of thisruleisto better connect the risks posed by media that is contaminated

with hazardous wastes to the regulations that apply to it, and to address the problem areas
involved in the remediation of contaminated media.  The contractor shall:

. Support EPA inimplementing its final regulations;

. Provide logistical support of meetings, briefings, and workshops;
. Assist with training initiatives,

. Perform reviews and analyses; and

. Prepare guidance documents.

B. Corrective Action Regional Reviews

With the enactment of HSWA in 1984, the amendments provided EPA with Corrective
action enforcement authority. Since 1980, the EPA regions and authorized states have
implemented the Corrective Action Program and initiated many cleanup activities. Giventhe
scale of current national activities in this area, there isa need to assess the national program
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through examination of the technical and policy decisions in issuing corrective action orders.
The review isintended to give the Agency a better understanding of the nationa program and
to assst the Agency and states in improving the program’s continued development and
management. At aminimum, the contractor shall:

. Provide logistical support for meetings and workgroups,
. Perform reviews and analyses; and,
. Collect and evaluate data pertaining to program implementation.

C. Corrective Action Management Unit (CAMU) Rule

The rule establishes standards for corrective action management units. A CAMU isa
physica, geographicd area designated by EPA or states for managing remediation waste
during corrective action. These management standards allow remediation waste to be
managed in a unit without having to comply with land disposal restriction treatment
standards, or the minimum technical requirements for land-based treatment, storage, or
disposal units. The contractor shall:

. Provide the Agency with implementation support for the CAMU rule;
. Provide logistical support for meetings and workgroups,

. Perform reviews and analyses;

. Collect and evaluate data pertaining to rule implementation;

. Provide training support; and

. Prepare guidance documents.

D. Environmental Indicators

Two environmental indicators are being used as the primary god for the Corrective Action
Programin regponse to the Government Performance and Results Act. They are (a) control
of current human exposure (CA-725), and (b) control of migration of contaminated
groundwater (CA-750). At a minimum, the contractor shall support EPA inits
implementation of these environmental indicators through support in training, guidance
development, meeting logistics, and general review and analyses of related issues.

E. Web-site Development

The contractor shall provide support to EPA in its devel opment and maintenance of OSW’s
websites including the RCRA Corrective Action internet website, and in the analysis and
presentation of corrective action information collected in the EPA’s RCRAINnfo data
management system.
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F. Guidance Development
The contractor shall provide support to EPA inits development of technical and policy
guidance for the RCRA Corrective Action Program. This support shall include developing

draft documents, assiging in peer review, and addressing comments and finalizing guidance
documents.

SUBTASK IIE: RCRA STATE AUTHORIZATION

The contractor shall provide analytical, technical and management support for the RCRA
Stae Authorization Program. The contractor shall:

. Support efforts by EPA Headquarters to develop authorization procedures and

guidance;

. Analyze state statutes and regulations for consistency with Federal requirements,

. Codify authorized state hazardous waste programs;

. Assist EPA inits development of state authorization guidance;

. Support the Agency’ s development of regulations for 40 CFR Part 271,

. Conduct background research and surveys,

. Provide research on regulatory and preamble language;

. Analyze public comments;

. Prepare briefing materials; and,

. Provide assistance to EPA in its development of state authorization oversight
policies.

. Provide support to EPA in maintenance of OSW' s state authorization website and

The State Authorization Tracking System data-base.
TASK III: RCRA SUBTITLE D PROGRAM ACTIVITIES

The main goals of the RCRA Subtitle D program, which primarily deals with the
management of non-hazardous solid waste, are to promote environmentally sound disposal
methods, maximize the use and reuse of recoverable resources, and foster resource
conservation. The contractor shall provide technica aswdll as procedura support to EPA in
itsimplementation and management of the solid waste program. The contractor shall:

. Draft procedures for State Subtitle D permit programs;

. Review state applicationsfor permit program approval,

. Draft oversight guidance and procedures,

. Provide logistical support for meetings, briefings, and workshops;

. Support resolution of State and Tribal Subtitle D program approval issues;
. Assist with training initiatives;

. Perform reviews and analysis, and prepare guidance documents.
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TASK IV: SPECIFIC PROGRAMMATIC ACTIVITIES
SUBTASK IVA: PUBLIC INVOLVEMENT

Providing earlier and better public participation during the permitting process. EPA
promulgated requirementsin 1995 to provide additiona opportunities for the public to be
involved in the RCRA permitting process. Owners and operators of new facilities, as well as,
those seeking to renew a permit or modify a facility, must comply with the requirements (40
CFR Part 124 and 270) to inform and involve the public early in the process. To facilitate
EPA’ simplementation of the program, the contractor shall conduct research, draft policies or
recommendations, and design pamphlets/booklets, to enhance public involvement strategies
and activities & RCRA fecilities. The contractor shall:

. Provide research, review, and anaysis;

. Assist with data quality efforts;

. Develop and provide training;

. Develop public involvement plans,

. Address permit appeals; and

. Provide mechanisms of public participation.

Public involvement activities will adhere to the RCRA Expanded Public participation
regulations and the 1996 RCRA Public Participation manud.

SUBTASK IVB: ENVIRONMENTAL JUSTICE

Environmental justice refers to the fair distribution of environmental risks across
socioeconomic and racial groups. EPA encourages permitting agencies and facilities to use
all reasonable means to ensure that al segments of the population have an equal opportunity
to participate in the permitting process and have equd accessto information in the process.
The contractor shall:

. Assist EPA in developing RCRA environmental justice recommendations;
. Conduct reviews and analysis of environmental justice isaues,
. Address permitting issues as they relate to environmental justice; and,

. Support EPA’s participation in studies, including GAO studies, regarding
environmental jugtice issues related to the siting and permitting of hazardous waste
facilities.

SUBTASK IVC: POLLUTION PREVENTION

The Pollution Prevention Act (PPA) of 1990 restated the nationd policy to betha pollution
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prevention is the preferred waste management strategy. Technical and administrative support
shall be used to support government effortsin such activities as education, training, facility
ingpections, enforcement actions, and permit condition establishment. The contractor shall:

Conduct and review pollution prevention assessments. Assessmentswill — document
the flow of chemicals and materials through afacility, document

waste streams and their sources, raise awareness of pollution prevention
opportunities, and serve to integrate pollution prevention into organizational
structures,

Gather and organize information on pollution prevention efforts for EPA, state,
industry, and community use;

Track environmental progress of pollution reduction accomplishments;
Coordinate data collection and analysis,

Prepare handouts, pamphlets, slide shows, video tapes, and other materid. The
contractor shall submit all materialsto EPA for approvd prior to distribution;
Distribute materials using mailing lists, advertisements, or through community
groups, and

Arrange meetings and workshops, including tel econferencing.

SUBTASK IVD: WASTE MINIMIZATION

Waste minimization is similar to pollution prevention but additionally includes reducing the
waste stream through reuse, recycling, and treatment to reduce the waste to be disposed.
The contractor shall:

Draft and distribute EPA-approved fact sheets concerning new developments,
demonstrations, or goplications in waste minimization technology;

Develop and maintain mailing lists for appropriate audiences;

provide background research, and develop presentation material to support
conferences, seminars, and training sessions that promote and instruct in waste
minimization technology; all materials will be submitted to EPA for approval prior to
distribution and/or presentation;

Review waste minimization plans;

Provide market andysis and evauation of supply and demand for recyclable
materid;

Develop strategies and activities to increase the recovery of recycled material,
the use of reclaimed materials in manufacturing, and procurement of recycled
content materials.

SUBTASK IVE: MILITARY MUNITIONS RULE

Review various DOD documents for RCRA compliance/consistency; and
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. Draft implementation guidance;
. Evaluate unexploded ordinance (UXO) detection technologies and procedures,
. Evaluate range cleanup technologies and plans; and,

. Evalua e the Range Rule being developed by DOD for RCRA equivalency
and protectiveness.

SUBTASK IVF: MIXED WASTE
EPA isresponsible for the development of policy, guidance, regulations and outreach

materias for the authorized states and regions that are implementing programs for the
regulation of mixed hazardous/radioactive waste. At a minimum, the contractor shall:

Research and draft guidance or other documentsfor EPA’s gpproval;
Prepare training/briefing materials for outreach programs; and
Coordinate data collection and analysis.

SUBTASK IVG: INFORMATION SYSTEMS

EPA databases and information systems are used to support the EPA hazardous waste
program, and include automated data systems, electronic bulletin board applications,
geographic information system applications, and media-specific information systems such as
the Biennid Report Sysgem (BRS). The information systems dso include regulation policy
and guidance, scientific and engineering information sources, and other government agency
and private sector sources. The contractor shall:

Support EPA in the desgn and development of functional specifications for
additions and modifications to existing databases and information systems,

Support EPA in the design and development of new databases and automated
data/information retrieval systems, as necessary; and

Provide technical support for all aspects of the operation of specific OSW/EPA
hazardous waste databases.

Support for the creation and maintenance of data base systems designed to record
and sort various data elements, provide charts, graphs and other such displays as
required.

Provide technica support for the creation of new RCRA program documents and/or
converson of existing RCRA program documents, incuding text, grgphics, audio,
and video formats, into electronic formats. Support in this area shall include creation,
modification, and maintenance of multi-media Internet and intranet Web pages to
incorporate the eectronic documents; creating, converting, loading, and maintaining
electronic documents to Internet and intranet list servers, electronic bulletin boards,
and loca/wide area networks, and publishing of documents and materials on
electronic media, including fixed and removable magnetic media, and on WORM and
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re-writable optical mediaincluding CD-R, CD-ROM and successor technologies.

. All information products and/or services devedoped or supported under this contract
shall implement applicable EPA policies, standards and procedures, particularly with
regard to issues of information security, and accesshility for services which are made
available over the Internet or Intranet. Where gpplicable, the contractor shdl prepare
documentation necessary for OSW, OSWER/SIRM O and/or IRM gpproval.

SUBTASK IVH: CAPACITY ASSURANCE PLANNING

A capacity assurance plan is a written statement which ensures that a state has hazardous
waste treatment and disposal capacity. The capacity must be for facilities that arein
compliance with RCRA Suktitle C requirements and must be adequate to manage hazardous
wastes projected to be generated within the sate over 20 years. The contractor shall:

. Asgist with the effort to compile data necessary for sates to produce acapacity
assurance plan; and,
. Analyze data on waste generation, and treatment and disposal capabilities

SUBTASK IVI: FINANCIAL RESPONSIBILITY

The contractor shall provide support for RCRA in the areas of financal regponsibility for
closure/post-closure, corrective action, and third party liability; financial assurance for
corrective action, risk assessment and environmental analyses; and CERCLA 108 (b)
financiad respongbility. The contractor shall:

. Provide research, analyss, and recommendations supporting EPA’s study of financial
responsibility issues,
. Perform regulatory and options analysis, and guidance analysis,

. Perform analysis of public comments;

. Develop issue papers,

. Support regulatory and implementation efforts; and
. Develop training programs.

SUBTASK 1VJ: TRIBAL LAND ISSUES

EPA isresponsible for oversight and implementation of the RCRA Sulititle C hazardous
waste management program on tribal lands. Indian tribes are increasingly interested in
developing solid and hazardous waste management programs and in implementing the RCRA
program. EPA isundertaking a number of initiatives to promote these activities. The
contractor shall, at a minimum:

. Provide recommendationsfor legidative, regulatory, policy, and outreach initiatives
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related to the implementation of the RCRA program on tribal lands;

. Develop guidance and training programs,
. Provide logistic support for meetings, workgroups, and conferences; and,
. Promote effortsinvolving environmental coditions and tribal waste capacity

building activities.
SUBTASK IVK: HAZARDOUS WASTE COMBUSTION PERMITTING

On September 30, 1999 EPA published revised emisson sandards and requirements for
hazardous wagte burning incinerators, cement kilns, and light-weight aggregate kilns. EPA
promulgated the revised sandards under the joint authority of RCRA and the Clean Air Act
(CAA), using the CAA maximum achievable control technology (MACT) approach. To limit
unnecessary regulatory duplication, EPA is deferring the earlier RCRA combudtion standards
and requirements to these new revised sandards. This transition occurs once the facility
conductsits comprehensive performance tes and submits its Notification of Compliance to
itsair regulatory authority. These new standards and the deferrd to the CAA programiis
complicated. In addition, since the publication of the final standards, EPA hasissued a
number of technica corrections, amendments, and other changes. The contractor shall, a a
minimum:

. Provide guidance materids for regional and state permit writersto overcome
programmatic barriers; and to effect a smooth trangtion from RCRA to CAA.

. Provide technical and policy analyssfor revisions to RCRA combustion standards
and guidance;

. Develop and review risk assessment and other site-specific toolsto improve
combustion facilities operations;

. Provide technical and policy anaysisfor revisonsto permit procedures, and
Inspection/enforcement activities;

. Promote program implementation;

. Review and assess source reduction strategies for sates, capacity planning and their

relationship to permitting, enforcement, other policies, and technical standard
setting dements of the national strategy.

TASK V: SPECIAL STUDIES/NEW INITIATIVES

The contractor shall perform special studies as determined by EPA to support waste
management initiatives. Examples of issues are geographic integration of the RCRA
program, RCRA Implementation Strategy (RIS), medicd and mixed waste, Community
Based Environmental Protection (CBEP), Brownfields, Environmental Justice (EJ), pollution
prevention (P2), waste minimization, and targeting strategies focusng on environmentaly
ggnificant facilities. At aminimum, the contractor shall:
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. Analyze data and identify data gaps requiring special studies;
. Conduct these studies and provide technical support on these issues.

V. PERFORMANCE REQUIREMENTS

A. MINIMUM REQUIREMENT FOR DELIVERABLES. Reports, analyses
recommendations, and other written deliverables resulting from this support contract shall
respond to the issues identified by EPA in specific work assignments. Asa minimum,
deliverable documents shall: (1) explain and rank policy, technicd, or action alternatives, if
any; (2) describe procedures used to arrive at andyses and recommendations; (3) summarize
the substance of deliberations; (4) report any dissenting views, (5) list sources relied upon;
and (6) make dear the methods upon which conclusions and recommendations are based.
Training materids shall be clearly and directly in support of course objectivesidentified in
work assignments.

B. USE OF ELECTRONIC MEDIA. The contractor shall provide deliverables in electronic
forma in addition to hard copy. The contractor shal use and maintain computer software
which is approved and in general use by EPA, such as WORDPERFECT, dBASE I,
LOTUS 123, FOCUS, PARADOX, POWER POINT and DREAMWEAV ER. Subsequent
versons or new software packages shall be incorporated into the efforts conducted in this
gatement of work. The contractor shall transfer the results of their efforts electronicaly in
all cases (i.e., viacommercial phone line, EPA Email or by diskette), unless otherwise
authorized by the Contracting Officer, in addition to providing ahard copy directly to EPA.
This requirement covers the maintenance/use of several OSW databases, such as the RCRA
Info, Biennial Reporting System (BRS), State Authorization Tracking System (STATS), and
others. Upon completion of the contract, any databases or systems developed by the
contractor for EPA will be trangferred to EPA. Also, the following specifications are
included for ELECTRONIC AND INFORMATION TECHNOLOGY (E&IT) AND
ELECTRONIC DELIVERABLES:

E&IT

The new 508 disabilities accessibilities standards spell out which E&IT products need to be
accessble to people with disabilities, including those with vision, hearing and mobility
impairments. By definition, E&IT includes computers, software applications and operating
systems; web-based information or applications (e.g., web stes, databases), telecommunications
products (e.g., telephones), video or multimedia products (e.g., CD-ROMs), and self-contained
closed products (e.g., information kiosks, transaction machines, copiers, printers, calculators, fax
machines, etc.). For more information, see the final 508 standards at
http://www.access-board.gov/news/508-final.htm.

Electronic Deliverables
Electronic Source Files
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The contractor shdl deliver the dectronic source files used to create deliverables. All files shall be
scanned for viruses prior to ddlivery to EPA.  Unless otherwise specified, dl source files developed in
proprietary formats should be generated in the following formats depending on the type of file:

Word Processing WordPerfect Dreamweaver
SpreadsheetL otus 123

Presentation L otus Freelance

Database dBase

For other applications not listed above, approval is needed in advance of use.

Electronic Print Files

Formats shall include standard 8%2" x 11" paper to Hewlett Packard L aserJet model 111S, 4Si,
5S printers, or color printers; print-to-file (or disk) (PRN) formats, encapsulated postscript files
(EPS); portable document formats (PDF); and/or other standard files suitable for printing by the
U.S. Government Printing Office (GPO) or GPO contractors. For electronic design and pre-press
(EDPP) files being submitted for printing through GPO, the contractor shall furnish entire
PostScript 1 fonts The contractor shall identify the type name and the manufacturer of the font on
thefile label. For all other requirements, the contractor shall refer to the “GPO Guiddlines for
Preparing and Submitting Electronic Design and Pre-Press Files’. For the most current
guidelines on EDPP files, the contractor shall refer to the following web site address:
<http://www.gpo.gov/customer-service/guide3.pdf>. EDPP files shdl be provided in accordance
with these GPO Guidelines.

Nontext materials such as drawings, tables, spreadsheets, figures, and photographs shall be
provided in suitable formats as integrd parts to dl documents so that the documentswill print in
page order without the need to reformat them. Very large electronic files (e.g., >1.4MB) shall be
saved as sdf-extracting Zip files, or, as an aternative, may be “split” into a number of smaller
files but they must ill print in sequential page order, i.e., no reformatting required.

Internet-Ready Electronic Files

Unless otherwise specified, the contractor shall provide the deliverables in Internet-ready format.
The format selected shadl be the best suitable to maintain the integrity of the source format.
Common formats include but are not limited to portable document format, ASCI I, and hypertext
markup language (HTML). Internet ready files shall be legible and logically ordered. Fontsand
colors selected shall be appropriate for electronic publishing in addition to non-electronic.

Unless otherwise specified, Internet files greater than 1.4 Megabytesin size (unzipped) shal be
broken into multiple files of no greater than 1.4 Megabytes. Standard MS-DOS eight character
naming convention apply and appropriate extensions are required (e.g., Adobe Acrobat files must
end with “.pdf’, and HTML files with “.htm".)
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All HTML files and web-based applications shall comply with the standards, guiddines and
processesin the EPA Web Guide at http://www.epa.gov/webguide. All web-based applications
under development must complete the Agency’s application review process. The selection of the
platform for developing web-based applications shall be approved in advance of development.

All HTML and web-based files and applications shall comply with the accessibility standards
developed under Section 508 of the Americans with Disabilities Act (http:/ww.section508.gov)

For files posted to the Internet, the contractor shall prepare a descriptive record (or “metadata
file”) for each ddiverable prepared for the Internet. The name of each file should begin with
“metd’ and be written in ASCI I or the Agency standard word processing format. See example
below:

DESCRIPTIVE RECORD
TO BE FILLED IN BY PROGRAM OFFICE (REQUIRED)
TITLE: EXAMPLE: Hazardous Waste Combustion NESHAPs Toolkit

ORGANIZATIONAL AUTHOR: EXAMPLE: Office of Solid Waste, Permits and State
Programs Division

DESCRIPTION:

[The two line "description” (limited to 120 characters) will be displayed, along with the
title, in the results listing which the public receives when they do a "search". It should
be pithy and provide additional information beyond what the title tells about the
document. The description will help in selecting which documents in a results listing
should be looked at. The description does not necessarily have to be complete
sentences; explanatory phrases can be used. The title of the document should not be
repeated in the description field.]

ABSTRACT [You may also provide an abstract of the document which will be
placed in a different field of the database]

EXAMPLE: Guidance for the 9/30/99 HWC NESHAP addressing hazardous waste
incinerators, cement kilns & light-weight aggregate kilns.

DOCUMENT DATE: EXAMPLE: July 18, 2000

REMOVAL DATE: EXAMPLE: Default (five years from the posting date)
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[Enter the date this electronic document/resource should be removed from the site. If there is no specific
date, the default is five years from the posting date.]

E L L s e e e

TO BE FILLED IN BY PROGRAM OFFICE (IF APPLICABLE)

[If your document is related to a Federal Register, you will probably need to fill in some of the fields
below.]
EXAMPLE: The Toolkit is related to the September 30, 1999 Final Rule: NESHAPSs: Final
Standards for Hazardous Air Pollutants for Hazardous Waste Combustors

EXPIRATION DATE: EXAMPLE: None specified

[Enter the date that indicates when the policy and guidance document identified is no
longer effective.]

CFR CITATION(S): EXAMPLE: 40 CFR Part 60, 63, 260, 261, 264, 265, 266, 270, 271
LAW SECTION(S): EXAMPLE: Section 3004 of RCRA and Section 112 of the CAA
RELATED CAS NUMBERS: EXAMPLE: None Specified

RELATED SIC NUMBERS: EXAMPLE: None specified

C. USE OF QUALIFIED EXPERTS. The contractor shall locate and secure qualified experts
as necessary to perform assigned tasks in engineering, statistical, financial, scientific,
electronic media, or other fields.

D. NO CONTRACTOR INTERPRETATION OF POLICY OR REGULATIONS. The
Contractor shall direct to EPA dl policy and interpretive questions that arise during
conferences, meetings, discussions and workgroup sessions.

E. GRAPHICS AND CHARTS. The contractor shall produce training and presentation
materias (e.g., agenda, schedules, handouts, charts, slides, overheads etc.), graphics and
other documentation under this contract that are clearly and effectively in support of
achieving specified work assignment objectives. Media quality, quantity and selection shall
be appropriate and optimum for achieving effective communication and information transfer
and shall congder a aminimum, the target audience (e.g., background, knowledge level,
interests, audience Sze, etc.); conference/meeting facilities and environment; resources
availahility; and time efficiency and cost effectiveness.
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ATTACHMENT 2

REPORTS OF WORK
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Attachment #2 Reports of Work

The Contractor shall prepare and deliver the below listed reports to the
desi gnat ed addressees. Each report shall cite the contract nunber and
identify the Environnental Protection Agency as the sponsoring agency.

A

Required reports are:

MONTHLY PROGRESS AND FI NANCI AL REPORT/ | NVO CE REPORT/ DELI VERABLES REPCRT

The contractor shall prepare a nonthly progress and financial report. The
report shall state briefly the progress nade and the tasks acconpli shed,

i ncl udi ng percent conpletion of the work ordered, during the reporting
period. Specific discussions shall include activities and costs
associated with admnistration (e.g., tinme and travel for nmonthly
neetings) of the contract that are not directly billable to a work
assignnent, difficulties encountered during the reporting period and
remedi al actions taken, and a statenent of activities to be undertaken and
any problens anticipated during the subsequent reporting period. The
report shall also include any changes in the work assignment nmanger or
prof essional staff concerned with the project. In addition, the report
shal |l specify contract financial status as follows:

1. Cunul ative detail ed costs and detailed direct |abor hours expended
fromthe effective date of the contract through the |ast day of the
current reporting period

2. Actual costs and detailed direct |abor hours expended during the
reporting period

3. Estimated detail ed costs and direct |abor hours to be expended
during the next reporting period

4. Actual detailed costs and direct |abor hours incurred for each work
assi gnnent issued and estimated of costs and | abor hours required to
conpl ete each work assignnent. The |evel of detail provided in this
section nust be sufficient to determ ne the nunber of hours charged
by each individual person of the contractor's (including
subcontractors)teamto each work assignnent. Wile this |level of
detail is not required on the invoice, invoices nmust be reconcil able
on a monthly basis with the financial report on each work assi gnment
that covers the exact sanme peri od.

5. A graph shall be provided using a vertical axis for dollars and a
hori zontal axis for tine increments that show the actual and
projected rate of expenditures against the total cost of the task.

6. ODCs shall be broken out by substance/category as described in
Exhibit 2. Al travel shall be item zed and copies of receipts
attached as described in Exhibit 2.

Exhibit 1 is a sanple format for this report. The contractor's report
may differ slightly fromthe sanple; however, the report nust contain
the same |l evel of detail as shown in the sanple.
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In addition, the report shall provide a conplete cost breakdown for
each reporting/invoice period. The level of detail specified on the
attached sanple is required for each individual work assi gnnent and
total ed on a cumul ative sunmary sheet for that invoice. Al costs
associated with the adninistration of the contract nmust al so be shown
along with the nethodol ogy for calculating the adm nistrative costs
within the contract.

A table shall be included with the report showing all direct |abor and
consultant hours billed on the invoice. As a mninum this table shal
show. professional level (PL), individual's nane, conpany affiliation,
i ndi vi dual hours charged, and work assignnment total hours charged.

Exhibit 2 is a sanple format for this report. The contractor's report
may differ slightly fromthe sanple; however, the report nust contain
the sane |level of detail as shown in the sanple.

In addition, the report shall provide a conplete |ist and status of
deliverables on a nonthly basis. The report shall contain a cunul ative
list by work assignment of all deliverables requested by the governnent
under this contract. Each deliverable shall be listed along with the
wor k assi gnnment nunber, the due date of the deliverable, the date the
deliverabl e was delivered (conpleted), and a brief comrent on the
status of the deliverable. The report shall include a section which
breaks out those deliverables which are due in the next reporting

peri od.

De

ivery Information:

a. Deliver one (1) copy to the Contracting Oficer and two (2) copies to
the Project Oficer and/or the appropriate EPA WAM's) (see SECTION G
for names and addresses)

b. Deliver by the 15th cal endar day follow ng the close of the nonthly
peri od being reported

c. This report shall be subnitted in final formonly

REPORT OF NON-MONTHLY OR "PIPELI NE” | NVO CES

The information stated on the routine nonthly or bi-weekly invoices is to
be explained in the Monthly Progress and Fi nancial Report(s) or the

Mont hly I nvoi ce Cost Report(s) nmentioned previously. Any additiona

i nvoi ce, however designated (i.e., "pipeline invoice"), shall be
acconpani ed by its own explanatory report (including | abor hours and
ODCs). This report shall provide a conplete explanation for each anount
claimed on the invoice. It shall explain the purpose of each charge and
describe the work and/or deliverable with which it is connected. It shal
al so indicate the specific time period during which each charge was

i ncurred and shall explain the relationship of each charge to those
charges incurred during the sane tine period which appeared on the Mnthly
I nvoi ce Cost Report.
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Deliver Information

a. Deliver one (1) copy to the Contracting Oficer and two (2) copies to
the Project Oficer and/or to the appropriate EPA WAM's) (see SECTION G
for names and addresses)

b. Deliver this report concurrently with the invoice which it explains by
the 15th cal endar day follow ng the close of the nonthly period being
reported

c. This report shall be submtted in final formonly

WORK PLAN

The contractor shall prepare and deliver work plans pursuant to the
provi sions of the SECTION B cl ause entitled "Wrk Assignment”. Each work
pl an shal |l provide

1. Detailed plan for conpleting the work assi gnnent

2. Statenent of the met hodol ogy to be used

3. Data sources to be used

4. Level and nix of work hours needed, with nanmes of all proposed
per sonnel

5. A compl ete schedul e of work and deliverables

6. A conpl ete budget, including other costs anticipated for the work

assi gnnent
7. Oher itens as specified in the work assi gnnent

De

ivery Infornmation:

a. Deliver one (1) copy to the Contracting Oficer and two (2) copies to
the Project Oficer and/or to the appropriate EPA WAM s) (see SECTION G
for nanes and addresses)

b. Deliver work plans at the times specified in the SECTION B cl ause
entitled "Work Assignments”

c. Work plans shall be submitted in final formonly

TECHNI CAL REPCRTS

Techni cal reports shall be delivered in accordance with the technica
requi renents and delivery information set forth in individual work
assignnments. Additionally, all technical reports shall be acconpani ed by
a technical report abstract as specified in this contract.

QUALI TY ASSURANCE REPORT

Qual ity Assurance reports shall be delivered in accordance with SECTION E
clause entitled “Higher-Level Contract Quality Requirenent (Governnent
Speci fication).”
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EXHBIT 1
MONTHLY PROGRESS REPORT
PERI CD OF

Dat e of Report: EPA Contract #:
Contractor: EPA Wor k Assi gnnent #:
EPA Work Assi gnnent Manager:
Prepar ed By:
Part 1. Activities Undertaken During the Month

Provi de detailed summary of activities by task and include any
out of town trave

Part 11. Del i verabl es Submitted During the Month
I nclude draft and final submssions listed by title and date
subm tted

Part 111. Difficulties Encountered and Renedi al Actions Taken

Detail ed summary of contractor/subcontractor difficulties and
renmedi al actions taken by contractor or EPA

Identify activities being held up pendi ng EPA approval s,
comrent s, decisions, etc.; include dates as appropriate

Part 1V. Activities Anticipated During the Next Month

Detail ed summary, including dates and titles of any
deliverables to be conpleted

Provi de an estinmate of next nonth's hours

Part V. Esti mate Substantial Lagging Costs for the Reporting Period
Provi de details on any discrepanci es and substanti al
subcontractor |agging costs Gve estimtes of sub's total
| abor hours expended and a P-1evel breakdown; can be based on
tel ephone inquiry to the subcontractor/consultant

Identify prime and subcontractor substantial |agging direct
cost expenditures, particularly travel costs

Part VI. Changes in Personnel, if Any, Assigned to Work Assi gnnent

NOTE: the prime shall subnmit the sane |evel of information for each
subcontractor per work assignment and include it as backup to the prinme's
report
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EXHBIT 1
MONTHLY PROGRESS REPORT
WORK ASSI GNMVENT #

Li st of Total Labor Hours Charged
by Professional Category and Enpl oyee Nane

Pr of essi onal
Cat egory Enpl oyee Tot al Total LOE
& Cerical Nane Labor Hours Total derical

TOTAL PROFESSI ONAL LABOR HOURS:

TOTAL CLERI CAL HOURS:

TOTAL HOURS:

NOTE: Separate ltem zation for Each Subcontractor/ Consul t ant
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EXHBIT 2
INVOICE COST REPORT

PER WORK ASSI GNVENT (for Prine and Subs)

(Same level of detail is required for all subcontractors)
Contract #: I nvoi ce Date:
I nvoi ce #: Billing Period:

VORK ASSI GNVENT  #:

TOTAL WORK ASSI GNVENT BUDGET $: (from work plan)
TOTAL WORK ASS|I GNVENT HOURS: (from work plan)

I. DIRECT LABOR
Cumul ati ve
Amount Bill ed Anmpunt Bill ed

Pr of essi onal Category/Di scipline Labor
Pr of essi onal Category/Di scipline Labor
Pr of essi onal Category/Di scipline Labor
Pr of essi onal Category/Di scipline Labor

Total Professional Labor $

BB P

Total Clerical Labor $
Fringe Benefits
Labor Over head
O fice Automati on Rate

II. OTHER DIRECT COSTS
Local Travel
Long Di stance Travel
- transportation
- per diem
- incidental s/subsistence
Total Travel
Post age/ Frei ght
Comput er
Pr operty/ Equi prent
Tel ephone/ Long Di st ance
Phot ocopyi ng
Tenporary Hel p
Del i very
MVat eri al s/ Suppl i es
O her Direct Expenses

ITI. CONSULTANTS/SUBCONTRACTORS (Sane |evel of detail as for the Prinme)
Consultants $
Subcontractors $
TOTAL C/ SUB
TOTAL DI RECT QOOSTS $
GRA (Prine)
SUB G&A (Al Subs)
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| V. TOTAL COSTS (excl uding fee)
V. TOTAL COSTS PLUS FEE
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ATTACHMENT 3

M NI MUM STANDARDS FOR EPA CONTRACTOR' S CO PLAN
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MINIMUM STANDARDS
FOR
EPA CONTRACTORS’ CONFLICT OF INTEREST PLANS

1. PURPOSE

The Environmental Protection Agency (EPA) hasidentified a need to avoid, neutralize, or
mitigate actual and potential contractor conflicts of interest (COI). To accomplish this,
contractors are required to have a COIl Plan for identifying and reporting actual and potentid
COlI. The purpose of this documert is to set forth the minimum standards for a contractor’s COI
Plan.

2. COIl PLAN

The contractor' s COI Planis adocument which describes the procedures a company used to
identify and report COIl. Generally, a contractor’s corporate COI Plan will describe how a
company, in its entirety, addresses conflicts, and will not be contract or program specific. The
plan may also describe the options a company will consider proposing to avoid, neutralize, or
mitigate a COl whenever a conflict isidentified. The plan will be evaluated and approved by the
applicable EPA Contracting Officer (CO) if the COI Plan meets the EPA’ s minimum requirements
for detecting and reporting conflicts of interest. Contractors COI Plans should be identified by a
version number and date, as appropriate. EPA should be advised of the version number, date and
applicable CO for any previoudy approved COI plan.

3. MINIMUM STANDARDS FOR CONTRACTORS’ COI PLANS

A. CORPORATE STRUCTURE

The COI Plan shall describe any parent relationship and lig al affiliates, subsidiaries, and sister
companies, etc. Generally, this need not exceed three corporate tiers, unless arelationship exists
beyond three tiers that would potentialy create a conflict. 1n such acase, relationships beyond
three tiers should aso be included in the COI Plan. Contractors should report changes in its
corporate structure to the Agency throughout contract performance.

Contractors are invited to include under this section a company profile. The profile should
discuss dl pertinent information relevant to COI including a summary of acontractor’ s primary
and/or environmental business functions and activities. This background information will be very
useful to COs when evaluating whether or not a contractor hasa COl.
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B. SEARCHING AND IDENTIFYING COlI

The COI Plan shall include a requirement describing when a COIl search must be performed by
company personnd and clearly identify the proceduresto be followed. The searching requirement
shall encompass all work related to all dients for whom work was performed over the past three
years, all current work, all sites (if applicable), and any future work reflected in marketing
proposals. Contractors must search their records over the past 36 months, or through all
available records for a new company until 36 months of records are accumulated, from the time of
receipt of the work from EPA. However, contractors are encouraged to search back asfar asa
comparny’ srecords cover.

C. DATA BASE

The COI Plan shall require a data base that includes all necessary information for a contractor to
review its paswork (at a minimum over the past 36 months or through all available records for a
new company until 36 months of records are accumulated), work in progress, and work the
company may be pursuing under any marketing proposals. This requirement does not establish
any particular type or kind of retrieval system, however, the database shall contain, at a
minimum, the following information and capabilities

(1) alist of the company’ s past and public clients,
(2) adescription of the type(s) of work that was performed any

other pertinent information
(3) alist of the past sites (when applicable) a contractor has worked on;
(4) alig of the pag sites (when applicable) related to any work performed,;
(5) the ability to search and retrieve the information in the data base; and
(6) dollar value of the work performed.

If applicable, the COI Plan shall include provisonsfor supplemental searches of parent, affiliate,
subsidiary, or sister company records. The COI Plan shall aso describe any cross-checks used by
the company when searching COI issues.

D. PERSONAL CERTIFICATION

At the minimum, the COI Plan shall require ALL employees of the company performing work
under an EPA Superfund and/or Non-Superfund contract, including work on a site, work relating
to asite, work pertaining to a CERCLA/RCRA action, to sign a personal certification. EPA
recommends a policy whereby all company employees are required to sign such a certification
rather than only those employees working under an EPA contract. The certification shall require
at aminimum, that the individual agrees to report to the proper company authority any personal
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COI and that the individual has read and understands the company’ s COI Plan and procedures.
Employees certifications shdl beretained by the company.

E. WORK ASSIGNMENT (WA), TECHNICAL DIRECTION DOCUMENT
(TDD), OR DELIVERY ORDER (DO) NOTIFICATION AND
CERTIFICATION

The COI Plan shall describe the process the company requires for notifying the Agency prior to
beginning work, and for submisson of its WA/TDD/DO certification with 20 days or receipt of
the work from EPA.

NOTE: WA/TDD/DO certifications are NOT required if the contract contains an annual
certification requirement. Nevertheless, the contractor’s COI Plan should address the procedures
to be followed for WA/TDD/DO certifications.

F. ANNUAL CERTIFICATION

The COI Plan shall describe the process the company requires for submission of its annual
certification.

NOTE: Annual certification is NOT required if the contract containsan WA/TDD/DO
certification requirement. Nevertheless, the contractor’s COI Plan should address the procedures
to be followed for annua certification.

G. NOTIFICATION AND DOCUMENTATION

The COI Plan shall dearly delineate the official within the company responsible for making COI
determinaions. Generally, this would be someone at a middle to upper level of management.

The responsible officid shall be free of any personal conflicts for the purpose of making COI
determinations (e.g., a program manager who receives bonuses based on the total amount of sales
may not be free of conflicts).

The plan shall clearly identify the process that is required when notifying the EPA of any actua or
potential COI and the actionsthat the company has taken or will take to avoid, neutralize, or
mitigate the conflict. In addition, the contractor shall document all COI searchesrelated to EPA
work, whether or not an actual or potential COI has been identified.
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H. TRAINING

The COI Plan shall require al employees of the company to receive basic COI training and that
each employee receive COl awarenesstraining a least annuadly. The company’s COI Plan shall
be available for all employeesto review. Annual awarenesstraining shal include, a a minimum, a
review of the certification language and any changes that may have occurred in the company’s
COI Plan. In addition, companies are encouraged to routinely disseminate to their employees
current COI information.

I. SUBCONTRACTOR’SCOI PLANS

The COI Plan shall describe the process and mechanism by which the company will monitor its
subcontractorsto ensure all subcontractors are complying with the COI provisonsin their
contracts. It isimportant that subcontractors identify and report COI as well as submit Limitation
of Future Contracting (LOFC) requeds for approval.
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ATTACHMENT 4

TECHNI CAL PROPOSAL | NSTRUCTI ONS
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ATTACHMENT #4-TECHNICAL PROPOSAL INSTRUCTIONS

INSTRUCTIONS FOR PREPARATION AND SUBMISSION OF TECHNICAL
PROPOSALS

Proposals will be evaluated based on the information presented in the oral presentations, written
proposals, and as discussed under the Past Performance criterion. Such information will
demonstrate to the evaluators the offerors’ qualifications in regard to the evaluation factors set
forth below, which are to be evaluated and weighted in descending order of importance as
follows:

The following sections give addition specific details on the required composition of each section
of the technica proposal. Again, offerors should note the Technica Evaluation Criteria
(Attachment 5) which is listed by order of importance. Offerors should note that al referencesto
“offerars”, “you,” “your”, etc., refer to the prime contractor, all subcontractors, consultants, and

any other team contractors.

1. WRITTEN PROPOSALS

Written proposals should consist of three sections. Key Personnel, Management Approach, and
Past Performance, which are linked to the corresponding evauation criteria detailed in Section M
titled EVALUATION FACTORS FOR AWARD (EPAAR 1552.25-71) (SEP 1996).

A. GENERAL INSTRUCTIONS
Technical proposals shal be prepared using the following guidance:

1. Length - The maximumtotal length of the written technical proposals (addressing the three
sections described above) shall be limited to 60 typewritten pages (25 double sided pages;
anything in excess of 60 typewritten pages will not be considered) on 8%2x 11 inch paper, using
no less than 10 point character size and no less than an average of 3/4" dl around for margins.
The following items are excluded from the above stated page limitation: letters of tranamittd,
cover page, table-of-contents, dividers, resumes, and briefing charts (maximum 20 pages of
charts), Questionnaire Forms to be used in the sample work assignment segment of the oral
presentation. Foldout pages are considered asthe total number of 8 %2 x 11 inch pages or
fractions thereof that they fit. Offerors are strongly urged to be as succinct, clear and concise as
possible in writing the proposal, and to adhere to the recommended page limitation.

2. Organization - Offerors are advised to supply all information in the sequence and format
specified below. The Offeror’s proposd and supporting documentation must provide a sufficient
basis for a thorough evaluation of the proposa and provide the information needed to evauate the
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proposal in accordance with the evaluation factors set forth in Provision M.3. It is suggested that
proposals be placed in binders with dividers clearly indicating the following sections:

a. Key Personnel
b. Management Approach
c. Past Performance

3. Charts - Inthewritten proposd, the offerors are encouraged to use quantitative and
graphical methods to portray facts whenever possible, through the use of charts, lists, matrices,
diagrams, tabulations, etc. Charts, matrices, diagrams, tabulations, etc. will be included within
the 60 page limitation.

4. Prohibition of Cost Data - All costs or pricing details mus be omitted from the technical
proposa. Unpriced details on labor source, material, travel, and other direct costs shall be
presented using exhibits and formatsthat will facilitate a comparison with the associated cogsin
your cost proposdl.

5. Exceptions - Any exceptions or conditiona assumptions taken with respect to the
requirements of this RFP shall be fully explained in the proposal. Please note, however, that
exceptions or deviations may render your proposal indligible for an award without discussions.

6. Sufficiency - The information provided in the technica proposal should be concise, factually
complete and responsive. Offerors must clearly demonstrate their ability to meet all the
requirements contained in this RFP. Stating that you understand and will comply with the
Statement of Work, or parts thereof, is considered to be inadequate. Stock phrases, such as
“gandard procedures will be employed” and “well-known techniques will be used” are
insufficient. The technica proposal must be sufficient to explain how you proposeto comply with
the Statement of Work (Attachment 1), including afull explanation of the techniques and
procedures you propose to follow. Data previously submitted in response to other
Environmental Protection Agency (EPA)/U.S. Government RFPs and incorporated into the
technical proposal by reference will not be considered.

1. KEY PERSONNEL (Written Proposal)
(Criterion 11 of Attachment 5)

The offeror shall provide a matrix summary table that is cong sent with the information required
in narrative form regarding proposed personnel. Inthis section, offerors shdl provide details on
the experience, availability, and qudifications of proposed key personnel to be utilized on this
contract (including subcontractors and consultants).
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A. Experience, Qualifications, and Commitment of Kev Personnel

Offerors shal demonstrate how the personnd skills proposed in your offer will be present for the
duration of the contract: (1) describe the capacity of your organization with respect to current
manpower availability, indicate if proposed key personnel are full-time, part-time, or contracted
consultant employees; (2) state whether employees on which estimates are based are presently on
your payroll and available for thiswork (if not, state number of types of skills of personswho
would have to be hired); and (3) describe your plan for obtaining necessary killsthrough
subcontracting portions (indicate percentages) of this required work. Offerors shal provide
resumes for the key personnel proposed in the “Key Personnel” clause (please see the instructions
for filling out the solicitation in the Cost Proposal I nstructions). Provide percent availability for
this contract, for all key personnel. The total number of proposed key personnel shall not exceed
six individuals.

The resume shall demonstrate that the proposed personnel possess the qudifications (i.e.,
education and experience) necessary to successfully manage and perform the SOW. Each resume
submitted shal not exceed four (4) typewritten pages in length and must provide the following
information:

I. leve of education, degree(s) avarded, if any, and the field of sudy;

il. present jobtitle, description, number of yearsin that position, and number of years
experience in the fidd of expertise;

iii. immediate supervisorsfor the past five years (in reverse chronologica order) including the
supervisor's name, business address, telephone number, and the employer's company name and
address;

iv. professional accomplishmentsin terms of relevant publications, honors, awards,

v. dgignificant and relevant project experience;

Vi. experiencein managing or supporting projects in areas Smilar to the functional requirements
described in the solicitation;

vii  dgnature of the individual and an authorized official of the offeror's firm;

In addition to i. through vii. above, resumes submitted for al proposed key
personnel shall dso address the following:

viii. ability to schedule and coordinate several concurrent tasks;
ix. ability to manage or support multi-contractor activities,
X.  ability to perform contract administration functions.

To the extent appropriate for a particular key personne position, candidate resumes and
supplementary explanations, if any, should address the candidate's |eadership qualities,
managerid capabilities, technicd skills, and experience necessary for cost-effective, timdy
and quality participation in, and accomplishment or management of the contract functional
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requirements.

The resume shall demonstrate that the proposed personnel possess the qudifications (i.e.,
education and experience) necessary to successfully manage and perform the SOW.

At a minimum, the government considers the Program Manager, and certain senior level
professionals who have been designated, to be key personnel. Y ou may include others with an
explanation of why you consder them to be important to the performance of the contract. Y ou
should indicate which of these personnel are employees of your company, which are proposed
new hires, and which will be provided through subcontractors. The tota number proposed shall
not exceed nine individuals.

2. MANAGEMENT APPROACH (Written proposal)
(Criterion 111 of Attachment 5)

a. Offerors shall describe their approach to planning, organizing, and carrying out
contract activities as presented in the SOW, so asto ensure effective, efficient, timely, and
responsive support. This shall include their description of a proposed management plan, including
subcontractors. Offerors shal discuss how they plan to effectively meet the requirements of the
contract through the roles and respongbilities of their team members, and through lines of
authority and communication within the organization, and their ability to resolve potential
problems arising during contract performance. Thisdescription of management approach should
not exceed two pages in length using no less than 10 point character size and no less than an
average of 3/4" dl around for margins.

b. Offerors should submit a Labor Mix Matrix for the first year of the contract,
demonstrating how they plan to distribute the level of effort among the prime and subcontracting
team by P-Level. This matrix should reflect the mix of P - Level hours shown in the Cost
Proposal Instructions, Attachment 6. This matrix should not exceed one pagein length using no
less than 10 point character size and no less than an average of 3/4" all around for margins.

3. PAST PERFORMANCE
(Criterion IV of Attachment 5)

1. Past Performance Questionnaires

Offerors shdl submit the following information as part of ther technica proposa for
the proposed prime contractor and for proposed subcontractors whose total estimated price
exceeds $1.0 million Offerors shdl also complete Part A of the Pagt Performance Questionnaire
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(Attachment 9) for any previous and/or current contract and/or subcontract work that the Offeror
determines is directly related to the requirements under this RFP. Offerors shal submit one form
for each client or reference for whom they have performed work smilar in scope to the
requirements in the SOW for this RFP. Multiple Project Summaries describing work performed
for the same client under the same contract should be included on the same questionnaire form.
Questionnaire forms will not count toward the 60-page limit of the Offeror’s written proposal.

a A lig of the last five (5) contracts/subcontracts completed within the last three (3)
years, and all contracts and subcontracts currently in process, which are similar in natureto this
requirement. Contracts liged may include those entered into with Federal, State and local
governments, and commercial businesses. Include the following information for each
contract/subcontract:

i name of contracting activity/commercial business;
il. contract number and title;
iii. contract type and total contract/subcontract value;
iv. brief description of contract/subcontract and the technology areas involved,
V. period of performance;
vi.  contracting officer/contract administrator’ s name and telephone number;

Vil. program officer’s name and telephone number;
viii.  adminigtrative contracting officer’s name and telephone number, if different
fromvi,;
IX. list of mgjor subcontractors [those performing ten percent (10%) or greater of the
total level-of-effort] employed by offeror to satisfy contract requirements,

b. Offerors should not provide general information concerning their performance on
the identified contracts. Genera performance information will be obtained from the
references.

c. Offerors may describe any qudity awards or certificationsthat indicate the offeror
possesses a high-quality process for developing and producing the products or services
required. Such awards or certifications include, for example, the Macolm Baldrige
Quality Award, Government quality awards/recognition, and private sector awards or
certifications.
If not bestowed upon the entire company, identify the segment or division of the
company that received the award and/or certification. If the award or certification is over
three (3) yearsold, present evidence that qudifications ill apply.

d. In accordance with FAR 15.305(a) (2)(ii), offerors may dso identify problems
encountered on the identified contracts and discuss the corrective actions that offerors
have implemented to ensure that the problems are not likely to occur again.
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e. Offerors shdl inform al individuals identified under vi., vii., and viii. above that EPA
Officias will be inquiring into the offeror’s past performance. Offerors should use the
“Client Authorization Letter,” Attachment 8 under Section J, for this purpose. These
individuals shall be notified prior to the submittal of this portion of the proposal.

2. ORAL PRESENTATIONS
TECHNICAL EXPERTISE/SAMPLE WORK ASSIGNMENTS
A. GENERAL

Offerors shall demonstrate and present their technical knowledge concerning the
Statement of Work (SOW), and approach to addressing the issues identified in the “ Sample Work
Assgnments” (Attachment 11), through oral presentaions |n addition to the ord presentation
on the sample work assignments, the offerorswill be asked a series of questions (dl offerorswill
be asked the same questions) related to other areas of the SOW (Attachment 1) in order to
demonstrate their understanding of the SOW and technical expertise relevant to the SOW. The
purpose of the ora presentation will be to obtain information to assess the offerors understanding
of the requirements of the SOW, their knowledge and expertise in performing the tasks identified
inthe SOW, and their proposed key personnel’ s expertise and knowledge. Up to six key
personnel specifically identified inthe written proposal will be allowed to participae in the Oral
Presentations.

B. SCHEDULE FOR PRESENTATIONS

Presentations will be scheduled with offerors as soon as possible after the closing date for receipt
of proposals. The order in which offerors will make their presentationsto the Government will be
determined by a drawing of lots by the Contracting Officer after receipt of written proposals. The
presentations will be scheduled as tightly together as possible. Once notified of their scheduled
presentation date and time, offerors shall complete their presentations on the scheduled date and
time. Reguests from offerorsto reschedule their presentations will not be entertained and no
rescheduling of presentations will be dlowed unless determined necessary by the Government to
resolve unanticipated problems.

C. PLACE FOR PRESENTATIONS

Presentations shall be performed in person at EPA headquartersin Washington,
DC.

D. VIDEOTAPING
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Presentations will be videotaped by the Government. Each offeror will be
provided a copy of his own videotaped presentation if requested. Submisson of videotapes or
other forms of media containing the presentation are not authorized and such technica proposals
shall be rejected.

E. PRESENTATION FORMAT

1 Presentations shall be made by up to six members of the proposed Key
Personnel staff as determined by the Offeror. Offerors will be given atotal of 60 minutes for
addressing sample work assignments and 120 minutes to respond to 4 written questions comprise
of 60 minutes preparation time and 60 minutes response time. Offerorswill make their
presentations to the EPA selection officials. The presentations must be complete, concise and
Clear.

2. Offerors shdl demondrate their technical knowledge and understanding of
the SOW in presenting their approach to the two Sample Work Assignments (Attachment 11).
The presentation shall address:

a. Major issues they identify concerning the work assignment;

b. Major milestones or activities for the SOW tasks (sub-tasks);

c Estimated time frames/schedules to complete these major
milestones or activities;

d. Decision points and responsible parties making the decision;

e. Contractor actions, EPA actions, actions by other parties;

f Potential problems or bottlenecks to project completion and

proposed solutions.
g. Proposed staff to be assigned to this WA, including their
knowledge, skills, abilities, and previous experience in performing similar tasks.

3. Offerers will be given a total of 60 minutes, with no more than thirty
(30) minutes maximum for each sample work assignment, to make their presentation
regarding the sample Work Assignments. During each presentation, offerorswill address their
technical approach to the sample work assignments, discussing the issues, processes, schedules,
roles and regpongbilities, potentid problems and associated solutions for the work assignment.
No exceptions to thistime frame will be allowed, and presentations shall not exceed the dlotted
time.

--Offerors shall be limited to no more than 30 briefing charts for the entire 60
minute presentation. The briefing charts may be presented using an overhead projector or a data
projector. EPA will provide an overhead projector and a lcd data projector with 1024 x 768 dpi
resolution. The briefing charts should highlight information in the briefing, not provide a narrative
of the briefing content. The Offeror shall provide 5 copies of the briefing charts for use by EPA
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reviewers at the formd presentation. The briefing charts submitted must be copies of the view
charts used during the oral presentation. Any substitution of charts will adversaly affect the
evaluation of the presentation. Offerors are responsible for providing a person to “flip” the
briefing charts, if it will not be done by the briefer.

-- The presenters may use name plates to identify themsealvesif desired, and the
name plates will not count againg the 30 chart limit.

--Offerorswill also be dlowed to write on aflip chart during both the 60 minute
and the 120 minute (described below) ord presentationsto illustrate their points. EPA will
provide the flip chart, flip chart paper, and black, red, blue, and green pen markers.

4. Following the 1-hour presentation on the Sample Work Assignments and
any request for clarifications from the Government, offerors will be allowed a 15-minute bresk.
Following the break, offerers will be given four written questions related to other areas of the
SOW to answer orally. Offerors will be given sixty (60) minutes to prepare their responses
and sixty (60) minutes to present them. Please notethat the four questions are intended to be
extremely difficult. Potentially, a team of qudified experts could spend days andyzing any one of
the issues. The Government expects the offerors to discuss how they would resolve the issues,
thereby demonstrating knowledge of all issues.

5. Responses to the questions mugt be oral, but the team will have access to
the Government supplied flip chart during preparation and may use the flip chart during the
presentation as avisual aid. Offerors are welcome to bring written reference materias to the oral
presentation to assist in preparing responses. Use of telephones or other outside communications
such as E- mail in preparing for the presentation will not be permitted. |f an offeror isfound to be
communicating with an outside party, the offeror will no longer be considered for award.

6. Following each of the (60 and 120 minute) presentations described above,
the Government may request clarification of any points addressed which are unclear and may ask
for explanation or substantiation by the Offeror on any point which was not adequately supported
in the presentation. Any such interchange between the Offeror and the Government will be for
the sole purpose of clarification only, and will not congitute discussionswithin the meaning of
FAR 15.610. The Government intends to award a contract without discussions. If the
Government determines that discussionsand fina proposd revisions are necessary, the Offeror
will not be permitted to make any revisonsto the oral presentation or to the answers given by the
Offeror’s team during the question and answer sessions in writing or otherwise.

7. NO COST OR PRICING information shall be included in the presentation.
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ATTACHMENT 5

TECHNI CAL EVALUATI ON CRI TERI A
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ATTACHMENT 5 - TECHNICAL EVALUATION CRITERIA

Overall Rating Score: Superior
Good
Satisfactory
Unsatisfactory

For evaluation purposes, the technical approach and the key personnel criteria will be comprised
of two (2) subsets. The technica approach subsets will be comprised of sample work assignments
and pop quiz questions. The key personnel subsetswill be comprised ordly and written. Each of
the subsets will be assigned a 50% weight of importance under their prospective criteria. Please
Note: There are NO subsets for the Management A pproach or Past Performance criteria.

1. TECHNICAL APPROACH - Technical Expertise/Sample Work Assignments/Pop Quiz
Questions (oral presentations)

Offerors shall demonstrate and present their technical knowledge concerning the
Statement of Work (SOW), and approach to addressing the issues identified in the “ Sample Work
Plans” (Attachment 11), through oral presentations. In addition to the oral presentation on the
sample work assignments, the offerors will be asked a series of questions (all offerors will be
asked the same quegtions) related to other areas of the SOW in order to demonstrate their
understanding of the SOW and technica expertise relevant to the SOW. The ord presentation
will be evduated on the soundness of technica approach and understanding of problems
associated with the task; adequacy of project staffing and management plan; degrees to which the
proposed schedule is redistic and comprehensive within a multi-task and short end-time tasking
environment; and creaivity and ingenuity in addressing the requirements of each Work
Assgnment.

2. KEY PERSONNEL (written and ora proposal)

The proposed key personnel will be evaluated on the extent to which they possess the gppropriate
technical knowledge and expertise in the RCRA programs and support activities described in all
SOW Tasks/Subtasks. In addition, they will be evaluated on their experience in relevant project
management, their ability to conduct and manage all of the areas described in the SOW, and the
ability to organize and manage complex contracts, government and/or commercial, (including
subcontractors) smilar to the effort in the request for proposals (RFP), as well as experience in
resolving potential problems associated with a cost-plus-fixed-fee type of contract. Evaluation
will be based on both written material and on the oral presentations. Key Personnel will also
be evaluated on their availability to support the resulting contract. Key personnel mug provide a
clear demongration that they are available and dedicated (specify apercentage of time) to this
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effort and will meet the needs of the cusomer (EPA). The offeror shall provide a matrix
summary table that is consstent with the information required in narrative form regarding
proposed personnel.

3. MANAGEMENT APPROACH  (Written proposal)

The offeror will be evaluated on their organizational structure and management methods
proposed to manage the effort required under this RFP as detailed below. The offeror’'s
management plan will be evaluated for how it reflects an underganding of the complex nature of
the contract, al the contract requirements, and anticipation of potential problems, ina sound,
well thought-out and logical manner.

The offeror will be evaluated based on the following: an approach that ensures effective,
efficient, and responsive support in relationship to planning, organizing, adminigering,
coordinating, adherence to schedule, and monitoring work for changesto technical direction, as
well asremediation of contract issues/problems; implementing financia controlsto ensure that the
performance of the work is within the prescribed budget; identifying and resolving problems
arigng during performance of this contract and how their corporate and project management will
participate in identifying and resolving such problems; its approach to managing, controlling, and
ensuring performance of subcontractors and consultants; facilitating close communication and
coordination between the offeror’ s program staff and the EPA Project Officer and Work
Assgnment Managers, and findly, demongrating how qudity assurance/quality control
procedures will yidd products of high quality.

4. PAST PERFORMANCE

Offerors will be evaluated as identified on their past performance under existing and prior
contractsfor products or services amilar to the effort required under the RFP. The offeror shall
provide past performance information, as required under the “Technical Proposal Ingructions.”

Past performance will be evaluated on the following criteria: quality of products or services,
timeliness of performance; cost control; management/business rel ations; and customer
satisfaction.
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COST PROPOSAL INSTRUCTIONS

RCRA HAZARDOUS & SOLID WASTE SUPPORT

The period of performance for this contract includes atwo-year base period and one two-year optiona period and one one
optiond period. In addition, the contract will contain options to increase quantities during each year of the contract.

Y our cost proposal shdl be specific, completein every detail, and separae from your technical proposal. In addition to a
of the information, to expedite review of your proposal, you are requested to submit a computer disk containing the cost s
requested below, if thisinformation is available using a commercia spreadsheet program on a personal computer. Please
software program used to create this information. Offerors should include the formulas and factors used in calcul ating the
dataon thedisk as well as the basic financid information. Although submission of the computer disk will expedite reviev
submit the disk will not affect consideration of your proposd.

GENERAL - The offeror shdl provide the following information (Items 1 - 7) on the first page of the cost propos

(1) Salicitation number;

(2) Name and address of offeror;

(3) Name and tel ephone number of point of contect;

(4)Proposed cost, fee and totd;

(5) The following statement:
“This proposal issubmitted in responseto the solicitationin Item 1. By submitting this proposd, the offeror
the contracting officer or an authorized representative the right to examine, at any time before award, any of |
books, records, documents, or other records directly pertinent to the i nformati on requested or submitted.”;

(6) Date of submission;

(7)Name, title and signature of authorized representative

. Clearly identify separate cost data associated with the basic quantity, any options to extend the term of the contrac

options for the Government to order incremental quantities.

1. Provide the above cost detailed breakdown of cost on spreadsheets (cost schedules) asfollows:

PLEASE NOTE: The cost proposal model provided as EXHIBIT - _A may be used,

however, offerors should tailor the model to their own normal accounting
practices.

a A Tota Contract Summary Proposal including:
i. Total Contract - Total Basic Quantities for all periods
ii. Total Contract - Total Optional Quarntities for dl periods
iii. Total Contrect - Total Basic Quantitiesfor dl periods + Total Optiond
Quantities for all periods

b. A Total Base Period Summary Proposal including:
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i. BasePeriod - Basc Quantity
ii. BasePeriod - One Option Quantity
iii. Base Period - Total Optional Quantities
iv. Base Period - Basic Quantity + Total Optional Quantities

c. A Tota Option Period | Summary Proposal including:
i. Option Period | - Basic Quantity
ii. Option Period | - One Option Quantity
iii. Option Period | - Total Optional Quantities
iv. Option Period | - Basic Quantity + Total Optional Quantities

d. A Total Option Period || Summary Proposd including:
i. Option Period Il - Basic Quantity
ii. Option Period Il - One Option Quantity
iii. Option Period 11- Total Optiona Quantities
iv. Option Period Il - Basic Quantity + Tota Optional Quantities

2. In accordance with FAR 15.403-3(a), provide information sufficient to support the Government’s cost redism «
of your cogt proposal.

3. Submit a current financial statement, including a balance sheet and a statement of profit and loss for the last col
fiscal year. Specify resources available to perform the contract without assistance from any outside source. |If
sufficient resources are not available, indicate in your proposal the amount required and the anticipated source |
bank loans, letter or lines of credit, etc.).

4. If other divisions, subsidiaries, a parent or afiliated companies will perform work or furnish materials under th
proposed contract, please provide the name and location of such affiliates and your intercompany pricing policy
Separatdy identify costs and supporting data for each such entity proposed.

5. Whenever subcontractor effort isincluded in the proposed costs, the prime contractor shall include an additione
supporting cost summary consolidating all costs (both contractor and subcontractor) by element for each contra
period.

6. The offeror shdl propose, for all optiond quantities (increments), the same direct and indirect rates proposed ir
offeror's cost proposal for the corresponding base and option periods. (i.e, If alabor rate of $2is proposed for |
Y ea One, then arae of $2 must be proposed for the optional quantities (increments) in Year One.)

I1. DIRECT LABOR

A. Thedirect labor hours (level-of-effort (LOE)) appearing below are for professional labor only. These hours do nof
management at a level higher than the project management or clerical support staff. If it isyour normal practice tc
these types of personnel asa direct cost, your proposal must include them dong with an estimate of the directly cf
man-hours for these personnel. If thistype of effort isnormaly induded in your indirect cost allocations, no estin
required. However, direct charging of indirect costs on any resulting contract will not be allowed.
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B. For the purpose of evduation, offerors are required to propose the following LOE hours. The offeror’s cost propo
provide the distribution of LOE by professiona levelsin accordance with the Statement of Work and the Techni cz
Proposal Instructions.

1. BASIC QUANTITIES:

Period Tota
Base Period Year 1 10,000
Base Period Year 2 10,000
Option Period 1 Year 1 10,000
Option Period 1 Year 2 10,000
Option Period 2 10,000

The anticipated percentage of the total hours required for each task is provided in the table below:

Base Year 1 Base Year 2 Option1Year| | Option1lYear 2 Option 2
Task 1 20% 20% 20% 20% 20%
Task 2 50% 50% 50% 50% 50%
Task 3 5% 5% 5% 5% 5%
Task 4 20% 20% 20% 20% 20%
Task 5 5% 5% 5% 5% 5%

2. OPTIONAL QUANTITIES:

a. The Government may issue amaximum of 2 order of 3,000 direct labor hours to
increase the LOE during the contract's base period; a maximum of 2 order of 3,000
direct labor hours to increase the LOE during the contract's Option Period |; and a
maximum of 1 order of 3,000 direct labor hours to increase the LOE during the
contract's Option Period I1.

For evaluaion purposes, offerors are required to propose the following LOE hours for
each period:

Period One Increment Optiona Quantities
Base Period Year 1 3,000 1
Base Period Y ear 2 3,000 1
Option Period 1 Year 1 3,000 1
Option Period 1 Year 2 3,000 1
Option Period 2 3,000 1

The antici pated percentage of the total hours required for each task is provided in the table
below:
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Base Year Base Year 2 Option1Year2 | OptionlYear 2 Option 2
Task 1 20% 20% 20% 20% 20%
Task 2 50% 50% 50% 50% 50%
Task 3 5% 5% 5% 5% 5%
Task 4 20% 20% 20% 20% 20%
Task 5 5% 5% 5% 5% 5%

B.

The above values represent the Government’ s estimate of labor mix distribution and do
not guarantee the actual distribution levels that will be experienced during contract
performance.

Offerors shall use the same personnel identified in their oral technical presentationin
preparing their cost proposal s.

. Attach support schedules indicating types or categories of |abor, together with labor

hours for each category and rate of compensation. Indicate the method used in
computing the labor rate. If individual labor rates are proposed, give employee names.
All management and support (such asclerical, corporate and day-to-day management)
hours and costs proposed to be a direct charge, in accordance with your normal
accounting treatment, are to be shown separately from that of the technical effort.

When identifying individuals assigned to the project, specify in which of the
professional categories the individual belongs. If your company proposes an average
rate for a company classification, identify the professional level within which each
company category falls.

The direct labor hour mix and personnel proposed as part of the cost proposal shall be
the same as proposed in the technical proposal.

. Indicate whether current rates or escdated rates are used. If escdation isincluded, state

the degree (percent) and methodology. The methodology shall include the effective
date of the base rates and the policy on sdary reviews (e.g. anniversary date of
employee or salary reviews for dl employees on aspecific date). The offeror shall
include the date of the payroll from which hourly rates were obtai ned.

. State whether any additional direct labor (new hires) will be required during the

performance period of this acquisition. If so, state the number required.
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I.  With respect to educational institutions, include the following information for those
professional staff memberswhose sdary is expected to be covered by a gipulated salary
support agreement pursuant to OMB Circular A-21.

1. Individua's name;
2. Annual salary and the period for which the salary is applicable;

3. List of other research projects or proposals for which salary is allocated, and the
proportionate time charged to each; and

4. Other duties, such as teaching assignments, administrative assignments, and other
ingtitutional activities. Show the proportionate time charged to each. (Show
proportionate time charged as a percentage of 100% of time for the entire academic
year, exclusive of vacation or sabbatical |eave.)

[11.OTHER DIRECT COSTS
A. Except as noted below in paragraph (E), for evaluation purposes, offerors are required

to propose the following other direct costs for the basic quantity of the base period and
each option period to extend the term of the contract.

Period Travel Misc. ODCs* Total ODCs
Base Period Year 1 $25,000 $33,033 $58,033
Base Period Y ear 2 $25,000 $33,033 $58,033
Option Period | Year 1 $25,000 $33,033 $58,033
Option Period | Year 2 $25,000 $33,033 $58,033
Option Period 2 $25,000 $33,033 $58,033

B. Except as noted below in paragraph (E), for evaluati on purposes, offerors are required to propose the following ott
cogts for each optiond increment in the base period and each option period to extend the term of the contract.

Period Travel Misc. ODCs* Total ODCs
1Increment Totd 1 Increment Totd 1 Increment Total
Base Period $6,000 $12,000 $8,250 $16,500 $14,250 $28,500
Option Period | $6,300 $12,600 $8,662  $17,324 $14,962 $29,924
Option Period 1 $6,615 $6,615 $9,095 $9,095 $15,710 $15,710

* Miscellaneous Other Direct Costs may include:

Computer/Word Processing
Telephone
Postage/Courier
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Photocopying
Graphics
Equipment
Supplies
Exhibit Space Rental
Sampling and Analysis

C. Identify the major other direct cost items that would be a direct charge under your accounting system on any resullt
contract.

D. If the solicitation specifies the amount of other direct costs, this amount is exclusive of any applicable indirect cos
E. Equipment (not including specid equipment)

1. EPA does not anticipate furni shing any equipment to the Contractor under this procurement except under unust
circumstances, for example, see paragraph (F) below.

2. ldentify existing Government-owned property in the possession of the offeror which the offeror proposes to be
the performance of the contract, and the Government agency which has cognizance over the property.

F. Facilities and special equipment, including tooling.
1. If special purpose facilities or equipment is being proposed, provide a description of these items, details of the
proposed costs including competitive prices, and ajustification as to why the Government should furnish the
equipment or allow its purchase with contract funds.

V. CONSULTANT SERVICES

Identify the contemplated consultants. State the amount of service estimated to be required and the consultant's quote
hourly rate.

V. SUBCONTRACTS
When the cost of asubcontract is substantid (10 percent of the prime contractor’ s estimated contract value or $10,00C
whichever is less), include details of subcontract costsin the same format as the prime contractor's costs. Include a cc
analysis of the subcontract costs.

V1. INDIRECT COSTS (overhead, general and administrative expenses).

A. Unless your proposed indirect rate(s) have recently been accepted by a contracting agency of the Government, pro
following detaled supporting computations:

1. Incdude historical or budgeted data. Indicate whether your computations are based upon historical or projected

2Additionally, provide the actual indirect rates for the past five years including the indirect rates proposed, the actu:
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indirect rates experienced and, if available, the final negotiated rates. For each rate, providethe total dollar amour
pool expenses (the numerator) and total dlocation base costs (the denominator), and the number of unalowable cc
included in the historical data

. If your rates have been recently approved, include a copy of the agreement. If the agreement does not cover the pr
performance period of the proposed effort, provide the rationale and any estimated rate calculations for the propos
performance period.

. Offerors who propose indirect rates for new or substantially reorganized cost centers should consider offering to a
ceilings on the indirect rates at the proposed rates. Similarly, offerors whose subcontractors propose indirect rates
or substantially reorganized cost centers should likewise consider offering to accept ceilings on the subcontractors’
rates a the proposed rates.

Note: The Government reserves the right to adjust an offeror’s or its
subcontractors’ estimated indirect costs for evaluation purposes
based on the Agency’s judgement of the most probable costs up to
the amount of any stated ceiling.

. The offeror shall furnish the name and address of the Government agency and the name of thereviewing official if
rates have been recently accepted by a Government agency.
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PLEASE NOTE: THIS COST PROPOSAL MODEL SHOULD BE TAILORED

TO YOUR NORMAL ACCOUNTING PRACTICES

EXHIBIT A
COST PROPOSAL MODEL

PR-HQ-02-12880

* %

RCRA HAZARDOUS AND SOLID WASTE SUPPORT

SUMMARY (Year __of Contract)

COST ELEMENT

A - DIRECTLABOR:
(List key personnel)
1. Total Professional LOE
2. Total Clerical Hours (if applicable)
TOTAL - Direct Labor
B - FRINGE: (if applicable)
__ %of Total Direct Labor Costs
C- LABOROVERHEAD: (if applicable)
__ %of Total Direct Labor Costs
TOTAL - Fringe & Overhead
D - OTHERDIRECT COSTS:
E- TEAM
SUBCONTRACTORS
1.
2.
3.
TOTAL - Team Subcontractor Cost
F- SUBTOTAL - Estimated Cost without G& A
G- G&A EXPENSE:__ % of Total Cost (if applicable)
H- TOTAL - Estimated Cost

FIXED FEE: __ %of Total Costs

TOTAL - Estimated Cost and Fixed Fee

RATE

TOTAL
BASE QUANTITY
HOURS COST

TOTAL

OPTIONAL QTY..

TOTAL

* %

HOURS

COST

** Indicate: Base Period, Option Period I, Option Period 11, or Total Contract
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PR- HQ- 02- 12880

PR-HQ-02-12880 SCHEDULE B
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

Summary of Base Period- Includes base period year 1 and year 2 base quantities and 2 optional quantities (1 optional quantity for base
year 1 and 1 optional quantity for base year 2)(Total of 26,000 LOE Hours)

Cost Element Hours Proposed Amount
A. Direct Labor

Key Personnel

Non-key labor categories

Tota Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Base)

C. Overhead: (If Applicable)
% of (Identify Ba)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1.
2.
Total Team Subcontractors
F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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SCHEDULE B-1

PR-HQ-02-12880
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

Total Base Period Base Quantities- Year 1 and Year 2 )(Total of 20,000 L OE Hours)

Proposed Proposed

Cost Element Hours Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Tota Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Base)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs

Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)

1.
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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SCHEDULE B-2

PR-HQ-02-12880
HAZARDOUS AND SOLID WASTE SUPPORT

Base Period Year 1 Base Quantity - Total of 10,000 LOE Hours)

Proposed Proposed

Cost Element Hours  Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Tota Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Base)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs

Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)

1.
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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PR-HQ-02-12880 SCHEDULE B-3
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

Base Period Y ear 2 Base Quantity - Total of 10,000 LOE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Tota Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Ba)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs

Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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PR-HQ-02-12880
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

1 Option Increment for Base Period Year 1 (3,000 L OE Hours)

Proposed
Cost Element Hours Rate
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Ba)

C. Overhead: (If Applicable)
% of (Identify Bax)

D. Other Direct Costs

Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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PR-HQ-02-12880 SCHEDULE B-5
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

1 Option Increment for Base Period Year 2 (3,000 L OE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Ba)

C. Overhead: (If Applicable)
% of (Identify Bax)

D. Other Direct Costs

Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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PR-HQ-02-12880 SCHEDULE B-6
RCRA HAZARDOUSAND SOLID WASTE SUPPORT
Total Option Increments for Base Period Year (6,000 L OE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Bae)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cog and Fixed Fee
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PR-HQ-02-12880 SCHEDULE C

RCRA HAZARDOUSAND SOLID WASTE SUPPORT
Summary of Option Period |- Includes Option Period 1 and 2 Base Quantities and 2 Optional Quantities ( 1 Optional Quantity for

Option Period 1 Year 1 and 1 Optional Quantity for Option Period 1 Year 2) (Total 26,000 LOE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Ba)

C. Overhead: (If Applicable)
% of (Identify Bax)

D. Other Direct Costs

Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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PR-HQ-02-12880
RCRA HAZARDOUSAND SOLID WASTE SUPPORT
Option Period | Base Quantity (10,000 LOE Hours)

Proposed
Cost Element Hours Rate
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Bae)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1.
2.
Total Team Subcontractors
F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cog and Fixed Fee

Proposed
Amount
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PR-HQ-02-12880 SCHEDULE C-2
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

1 Optiona Increment for Option Period | Year 1 (3,000 LOE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Ba)

C. Overhead: (If Applicable)
% of (Identify Bax)

D. Other Direct Costs

Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

I. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos and Fixed Fee
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PR-HQ-02-12880 SCHEDULE C-3
RCRA HAZARDOUSAND SOLID WASTE SUPPORT
Optional Increment for Option Period | Year 2 (3,000 LOE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Bae)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Totd Estimated Plus Fixed fee
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PR-HQ-02-12880 SCHEDULE C-4
RCRA HAZARDOUSAND SOLID WASTE SUPPORT
Total Optional Increments for Option Period | (6,000 L OE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Tota Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Base)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1
2.
Total Team Subcontractors

F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Totd Estimated Plus Fixed fee
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PR-HQ-02-12880 SCHEDULE D
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

Summary of Option Period Il - Includes Base Quantity and 1 Optional Quantity (Total 13,000 LOE Hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Tota Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Bae)

C. Overhead: (If Applicable)
% of (Identify Bae)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1.
2.
Total Team Subcontractors
F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cos PlusFixed Fee
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PR-HQ-02-12880
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

Option Period I Base Quantity (10,000 LOE Hours)

Proposed
Cost Element Hours Rate
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Base)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1.
2.
Total Team Subcontractors
F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cog and Fixed Fee

Proposed
Amount
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PR-HQ-02-12880
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

1 Optiona Increment for Option Period 1l (3,000 L OE Hours)

Proposed
Cost Element Hours Rate
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Base)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs
Travel
Miscellaneous ODCs

Total ODCs

E. Team Subcontractors (If Applicable)
1.
2.
Total Team Subcontractors
F. Subtotal - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Totd Estimated Cog PlusFixed Fee
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PR-HQ-02-12880 SCHEDULE D-3
RCRA HAZARDOUSAND SOLID WASTE SUPPORT

Total Optional Increments for Option Period 1 (3,000 LOE hours)

Proposed Proposed

Cost Element Hours Rate Amount
A. Direct Labor
Key Personnel

Non-key labor categories

Total Professional LOE
Administrative/Clerical

Total Direct Labor

B. FRINGE: (If Applicable)
% of (Identify Base)

C. Overhead: (If Applicable)
% of (Identify Base)

D. Other Direct Costs
Travel
Miscellaneous ODCs
Totd ODCs

E. Team Subcontractors (If Applicable)
1.
2.
Total Team Subcontractors
F. Subtotd - Estimated Cost Exclusive of G& A

G. G&A Expense
% of ( Identify Base)

H. Total Estimated Cost

|. Fixed Fee
% of (Identify Base)

J. Total Estimated Plus Fixed fee
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PR- HQ- 02- 12880

RATING DEFINITIONS

SUPERIOR: The proposd/presentation is fully acceptable as written/presented, and contains one or more significant
superior features. The proposa exceeds specified performance or cgpability in abeneficial way; high probability of
success; no significant weaknesses.

GOOD: The proposd is responsive with no significant weaknesses. The proposa may contain minor weaknesses and
deficienciesthat can be readily corrected. Fulfilling the definition of GOOD indicatesthat, in terms of the specific factor
or subfactorsthe proposal demongrates the ability to meet the requirements and that this effort has produced or could
produce, results which should prove to be beneficial to the Government. Good probability of success.

SATISFACTORY: The proposal/presentation is adequately responsive with sgnificant weaknesses and major
deficiencies, but correctable. A rating within this category is used when there are no indications of superior features or
innovationsthat could proveto be beneficial, or contrarily, weaknesses that could diminish the qudity of the effort or
increase the risks of failure.

UNSATISFACTORY: The offeror failsto adequately address the requirements of the Statement of Work and
Technical Evaluation Criteria. The offeror’s interpretation of the Government requirements is so incomplete, vague,
incorrect, or risky asto be unsatisfactory/unacceptable. Mandatory corrective action would be required to prevent
significant deficiencies from adversely affecting the overall program performance. Low probability of success.
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ATTACHMENT 8

CLI ENT AUTHORI ZATI ON LETTER
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CLIENT AUTHORIZATION LETTER
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[Addressee]

Dear Client:

We are currently regponding to the Environmental Protection Agency’ s RFP #PR-HQ-02-12880 for the procurement of
RCRA Hazardous and Solid Waste Support. The EPA is placing increased emphasis in their acquisitions on past
performance as a source selection evaluation factor. EPA requires offerorsto inform references identified in proposals
that EPA may contact them about past performance information.

If you are contacted by EPA for information on work we have performed under contract for your company/agency/sate
or local government, you are hereby authorized to respond to EPA inquiries.

Y our cooperation is gppreciated. Please direct any questionsto

[Offeror’s point-of-contact]
Sincerely,
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ATTACHMENT 9

PAST PERFORMANCE QUESTI ONNAI RE

Page 9-1 of 5
Page 9-1



PAST PERFORMANCE QUESTIONNAIRE

PR- HQ- 02- 12880

Part A
(Information Provided by Offeror in Proposal)

Name of Contractor:

Contract Number:

Contract Title:

Total Contract Value:

Contract Type:

Period of Performance: (from) (to)

RATING : S = SUPERIOR
G =GOO0D
SAT = SATISFACTORY
U = UNSATISFACTORY

Performanc

e Elements:

1. Quality of Product or Service:
eCompliance with Contract Requirements
u SAT G S
eTechnical Performance

U SAT G S

Comments:

2. Contract Task Performance:

eoMet Milestones

U SAT G S
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®Responsive to Technical Direction

U SAT G S
Comments
3. Cost Control:
e\Vithin Budget
U SAT G S

eCurrent, Accurate & Complete Billings

u SAT G S
e®Negotiated Costs vs. Actuals

u SAT G S

Comments:

4. Management/Business Relations:
eEffective Contract Administration
U SAT G
e Effective Management

U SAT G

S

eEffective small/small disadvantaged business subcontracting (if app.)

U SAT G
eEase of Communication with Client
U SAT G

Comments:

S
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5. Customer/Client Satisfaction:

e Satisfaction of End Users with the Contractor's Service

U SAT G S

Comments:

Information Provided by:

Name

Title

Date

Agency/Firm

Mailing Address

Questionnaire Completed by:

Name

Title

Date

Agency/Firm

Mailing Address
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(1)
(2)
(3)
(4)

)
(6)
(7)

(8)

9

PR- HQ- 02- 12880
INVOICE PREPARATION INSTRUCTIONS
SF 1035
The information which a contractor is required to submit in its Standard Form 1035 is set forth as follows:
U.S. Department, Bureau, or Establishment - insert the name and address of the servicing finance office.
Voucher Number - insert the voucher number as shown on the Standard Form 1034.
Schedule Number - leave blank.

Sheet Number - insert the sheet number if more than one sheet is used in numerical sequence. Use as many
sheets as necessary to show the information required.

Number and Date of Order - insert payee's name and address as in the Standard Form 1034.
Articles or Services - insert the contract number as in the Standard Form 1034.

Amount - insert the latest estimated cost, fee (fixed, base, or award, as applicable), total contract value, and
amount and type of fee payable (as applicable).

A summary of claimed current and cumulative costs and fee by major cost element. Include the rate(s) at
which indirect costs are claimed and indicate the base of each by identifying the line of costs to which each is
applied. The rates invoiced should be as specified in the contract or by a rate agreement negotiated by EPA's
Cost Policy and Rate Negotiation Branch.

The fee shall be determined in accordance with instructions appearing in the contract.

NOTE: Amounts claimed on vouchers must be based on records maintained by the contractor to show by major cost
element the amounts claimed for reimbursement for each applicable contract. The records must be maintained based
on the contractor's fiscal year and should include reconciliations of any differences between the costs incurred per
books and amounts claimed for reimbursement. A memorandum record reconciling the total indirect cost(s) claimed
should also be maintained.

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS

The following backup information is required as an attachment to the invoice as shown by category of cost:

Direct Labor - identify by contractor labor category the number of hours, hourly rate and total dollars billed for the
period in the invoice.

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it is applied.

Page 10-2 of 6
Page 10-2



PR- HQ- 02- 12880

Subcontracts - by subcontractor, provide detailed supporting schedules of each element of cost as provided herein for
prime contract costs.

Other Direct Costs - identify by item the quantities, unit prices, and total dollars billed.
Consultants - by consultant, detailed supporting schedules of each element of cost.

Contractor Acquired Equipment (if authorized by the contract) - identify by item the quantities, unit prices, and total
dollars billed.

Contractor Acquired Software (if authorized by the contract) - identify by item the quantities, unit prices, and total
dollars billed.

Travel - identify by trip, the number of travelers, the duration of travel, the point of origin, destination, purpose of trip,
transportation by unit price, per diem rates on daily basis and total dollars billed.

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program management,
contract period will be specified in the contract instructions.

NOTE: For other than small business concerns, amounts claimed for purchased material and subcontracted items
should be based on the cash disbursed by the contractor. These costs cannot be billed to the Government until paid for
by the contractor. Any of these costs billed to the Government prior to being paid in cash, in addition to their
associated indirect costs, will be considered improper charges and will be suspended until evidence of cash payment is
provided. Similarly, any costs requiring advance consent by the Contracting Officer will be considered improper and
will be suspended, if claimed prior to receipt of Contracting Olfficer consent. Include the total cost claimed for the
current and cumulative-to-date periods. After the total amount claimed, provide summary dollar amounts of
cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract as of the date of the
invoice. The amount under (2) shall include costs originally suspended and later disallowed. Also include an
explanation of the changes in cumulative costs suspended or disallowed by addressing each adjustment in terms of:
voucher number, date, dollar amount, source, and reason for the adjustment. Disallowed costs should be identified in
unallowable accounts in the contractor's accounting system.
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SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS
The following backup information is required as an attachment to the invoice as shown by category of cost:

Direct Labor - identify by labor category the number of hours, fixed hourly rate, and total dollars billed for the period
in the invoice.

Subcontracts - by subcontractor, provide detailed supporting schedules of each element of cost as provided herein for
prime contract costs.

Other Direct Costs - identify by item the quantities, unit prices, and total dollars billed.

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it is applied.
Consultants - by consultant, detailed supporting schedules of each element of cost.

Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars billed.

Contractor Acquired Software - identify by item the quantities, unit prices, and total dollars billed.

Travel - identify by trip, the number of travelers, the duration of travel, the point of origin, destination, purpose of trip,
transportation by unit price, per diem rates on daily basis and total dollars billed.

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program management,
contract period will be specified in the contract instructions.

NOTE: For other than small business concerns, amounts claimed for purchased material and subcontracted items
should be based on the cash disbursed by the contractor. These costs cannot be billed to the Government until paid for
by the contractor. Any of these costs billed to the Government prior to being paid in cash, in addition to their
associated indirect costs, will be considered improper charges and will be suspended until evidence of cash payment is
provided. Similarly, any costs requiring advance consent by the Contracting Officer will be considered improper and
will be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost claimed for the
current and cumulative-to-date periods. After the total amount claimed, provide summary dollar amounts of
cumulative costs: (1) suspended as of the date of the invoice, and (2) disallowed on the contract as of the date of the
invoice. The amount under (2) shall include costs originally suspended and later disallowed. Also include an
explanation of the changes in cumulative costs suspended or disallowed by addressing each adjustment in terms of:
voucher number, date, dollar amount, source, and reason for the adjustment. Disallowed costs should be identified in
unallowable accounts in the contractor's accounting system.

RESUBMISSIONS

When an original voucher was submitted, but not paid in full because of suspended costs and after receipt of a letter of
removal of suspension, resubmissions of any previously claimed amounts which were suspended should be submitted in
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a separate invoice showing the original voucher number and designated with the letter "R" with the copy of the
removal of suspension notice. The amounts should be shown under the appropriate cost category and include all
appropriate supplemental schedules.

NOTE: All disallowances must be identified as such in the accounting system through journal entries.

Voucher resubmittals may also occur as a result of: (1) a new indirect cost rate agreement; or (2) adjustments to
previously billed direct cost rates due to audit resolution. Such claims should be submitted in a separate invoice or
request for contractor financing payment number. They should include supplemental schedules showing the previously
adjusted amounts by contract period. If the resubmission is based on a new rate agreement, a copy of the agreement
should be attached. Costs must be identified by delivery order or work assignment where appropriate. If the contract
is Superfund-related, voucher resubmittals shall also identify the amount claimed against each Superfund site and non-
site-specific activity.

COMPLETION VOUCHERS

Submit a completion voucher when all performance provisions of the contract are physically complete, when the final
report (if required) is accepted, and when all direct costs have been incurred and booked. Indirect costs may be
claimed at the provisional rates, if final rates are not yet available. Contractors must identify these vouchers by typing
"Completion Voucher" next to the voucher number. For contracts separately invoiced by delivery order, provide a
schedule showing total costs claimed by delivery order and in total for the contract.

In addition to the completion voucher, the contractor must submit an original and two copies of EPA Form 1900-10,
Contractor's Cumulative Claim and Reconciliation showing the total cumulative costs claimed under the contract.

The information which a contractor is required to submit in its EPA Form 1900-10 is set forth as follows:

(1) Contractor's Name and Address - show the name of the contractor exactly as it appears in the contract and its
correct address, except when an assignment has been made by the  contractor, or the right to receive
payment has been restricted, as in the case of an advance account. When the right to receive payment is
restricted, the type of information to be shown in this space shall be furnished by the Contracting Officer.

(2) Contract Number - insert the number of the contract under which reimbursement is claimed.
(3) First voucher number and completion voucher number.
(4) Total amount of cost claimed for each cost element category through the completion voucher.

(5) Total Fee awarded.

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or provisional rate(s) as
specified in the contract, if final rate(s) are not yet negotiated for any fiscal period.

(7) Fiscal year.
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(8) Indirect cost center.

9) Appropriate basis for allocation.

(10)  Negotiated final indirect cost rate(s) or provisional indirect cost rate(s).
(11)  Signature.

(12)  Official title.

(13)  Date.

FINAL VOUCHER AND CLOSING DOCUMENTS

After completion of the final audit and all suspensions and/or audit exceptions have been resolved as to the final
allowable costs and fee, including establishment of final indirect cost rate(s) for all periods the contractor shall
prepare a final voucher including any adjustments to vouchered costs necessitated by the final settlement of the
contract price. Contractors must identify these vouchers by typing "Final Voucher" next to the voucher number. For
contracts separately invoiced by delivery order, provide a schedule showing final total costs claimed by delivery order
and in total for the contract. The contractor shall also provide an original and two copies of an updated EPA Form
1900-10, Contractors Cumulative Claim and Reconciliation, showing the total negotiated, cumulative costs for the
contract. Indirect costs shall be included at the final negotiated rates.

In addition to the final voucher, the contractor must submit an original and two copies of the Contractor's Release;
Assignee's Release, if applicable; the Contractor's Assignment of Refunds, Rebates, Credits and other Amounts, the
Assignee's Assignment of Refunds, Rebates, Credits and other Amounts, if applicable; and the Contractor's Affidavit of
Waiver of Lien, when required by the contract.
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ATTACHMENT 11

SAMPLE WORK ASSIGNMENTS
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Sample Work Assienment 1

RCRA Permitting Support
L BACKGROUND

Subtitle C of the Resource Conservation and Recovery Act (RCRA) requires the U.S. Environmental Protection Agency
to develop, promulgate, and implement regulations, which control the generation, transportation, treatment, storage
and disposal of hazardous waste. Issuing permits to treatment, storage, and disposal facilities (TSDFs) is an integral
part of these activities. Some of these TSDFs are miscellaneous units (also referred to as Subpart X units).

Miscellaneous units are units that do not meet the definitions of conventional RCRA units under 40 CFR Part 264,
Subparts I through O (i.e., containers, tanks, surface impoundments, waste piles, land treatment units, landfills, and
incinerators) currently requiring a permit. Miscellaneous units include geologic repositories, biological treatment
activities, sludge dryers, shredders, carbon regeneration systems, open burning or open detonation of waste explosives,
propellants, and pyrotechnics, and other thermal treatment devices. The permit requirements for miscellaneous units,
now codified at Part 264, Subpart X, allow tailoring of permits to address site-specific environmental concerns.
Because of the wide variation in technologies at miscellaneous units, Subpart X requires facilities to comply with

minimum environmental performance standards, rather than minimum technology standards required of conventional
RCRA units.

Since Subpart X permit conditions are based on the data provided by the applicant, it is important that the data be of
sufficient quality to ensure that the unit will operate in a manner that is protective of human health and the
environment. This can be especially challenging because, unlike minimum technology standards, minimum
environmental performance standards require assessments of all potentially affected environmental media (air, soil,
surface and subsurface waters). This environmental performance standard requirement presents new regulatory
problems requiring follow-up in the form of guidance and policy statements and training for the permit writer and the
surrounding communities.

SCENERIO

States have discussed with EPA difficulties with generators who cease activities and walk away from their operations
without properly disposing of the accumulated waste. Because financial assurance is currently only required from
TSDFs, the states generally have limited source of funds to dispose of the wastes properly other than to use state funds
or a Superfund removal.

11 PURPOSE AND OBJECTIVES

The purpose of this work assignment is to provide the Permits and States Program Division (PSPD) with the following
support:

» Development of a model Subpart X Miscellaneous Units Permit;
o Development and presentation of a Subpart X Miscellaneous Units Permit workshop, and
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o Develop a model/process to determine if the progress in bringing RCRA GPRA permitting universe facilities
located in potential EJ communities, under permits or other approved controls, is keeping pace with progress at
facilities in non-EJ communities.

o Demonstrate ability to research options of financial assurance.

Task 1 Model Permit Development

The contractor shall develop a draft model permit for Miscellaneous Units regulated under Subpart X. The model
permit shall be in modular format covering all the statutory required components.

Task 2 — Complete Workshop Package Development

Training package — Develop a complete training package for Regional and State permit writers and
compliance staff.

Assumptions - 3-day training workshop
30 participants

Task 3 — Environmental Justice (EJ) Data Report Development

The contractor shall develop a model/process to determine if the progress in bringing RCRA GPRA permitting universe
facilities located in potential EJ communities, under permits or other approved controls, is keeping pace with progress
at facilities in non-EJ communities. The contractor shall then use the model/process to collect the necessary data to

compile an EJ data report.

Task 4— Financial Assurance Option Development

The contractor shall provide options for requiring financial assurance for generators as an adjunct to, or replacement
for, current controls, and a plan to analyze the options. Please stipulate who under the various options would be
responsible for obtaining the financial assurance mechanism, how you would analyze the appropriateness of different
mechanisms for providing financial assurance, potential legislative or regulatory difficulties, and what types of
mechanisms and amounts would be appropriate.
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Sample Work Assienment 2

RCRA Corrective Action & RCRA Implementation Support

1. BACKGROUND

Subtitle C of the Resource Conservation and Recovery Act (RCRA) requires the US Environmental Protection Agency
to develop, promulgate, and implement regulations which control the generation, transportation, and treatment,
storage and disposal of hazardous waste. RCRA also provides for States to receive authorization from EPA to carry
out a hazardous waste program in lieu of the Federal program, including the issuance and enforcement of permits for
the treatment, storage or disposal of hazardous waste. On May 19, 1980, EPA issued its initial set of hazardous waste
regulations. Since that time many additional regulations have been issued and the Federal hazardous waste
management program is now fully underway. New requirements included in RCRA reauthorization and other waste
management legislation may further expand or change the Agency’s authority during the course of this contract.

The Environmental Protection Agency’s Olffice of Solid Waste (OSW) is responsible for the nationwide implementation
of the program to control solid and hazardous wastes. OSW has responsibility for the development and national
direction of the hazardous waste permit, closure, post-closure financial responsibility and correction action programs.

OSW provides oversight, guidance and support for Regions and States in implementing programs in hazardous waste
under Subtitle C.

OSW also oversees implementation of the RCRA Subtitle D program which deals with non-hazardous waste. The
Agency has an implementation strategy which focuses on a variety of Subtitle D issues including permitting activities,
monitoring and enforcement, training, state authorization, and Regional and State coordination.

II. SCENARIO

EPA/OSW Headquarters, EPA Regional Olffices, and authorized States have tried to focus attention on developing a
solid RCRA Corrective Action (CA) Training Program. There have been several training courses that have been
developed, and a couple of the EPA Regional Offices have their own “in-house” RCRA training developmental

program.

OSW wants to address the continuing need to provide for all stakeholders and customers a more solid framework to
training development, in the RCRA Corrective Action (CA) arena. There are a number of preliminary courses
available, that could be the ‘stepping stone’ to learning more about the CA program. Specifically, we need to develop
and communicate to a broad audience a message that demonstrates our programmatic conviction that involves the
general public. Audiences for this training may involve other Federal agencies, states, industries, public interest
groups, as well as the general public.
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111. TASKS

Task 1 : Assist EPA/OSW in identifying and learning from other State/local agencies that have developed a successful
RCRA Training program, this task will identify organizational and human factors that will contribute to a successful
program integration.

Task 2 : Assist EPA/OSW in identifying the RCRA course descriptions/listings and modules that would be useful to
EPA Regions and States that require training. Ildentify content of training modules, instructors and student manuals,
lecture notes and handouts. Classroom size is for approximately 30 participants, consisting of EPA Regional, HQ,
State and interested stakeholders.

Task 3 : Assist EPA/OSW is developing training tools, materials, and approaches for State/local agencies, community,
general public, to develop a strategy for a successful training program that can be easily integrated into any current
scenario.

Task 4 : Assist EPA/OSW in determining how to best organize and maintain our training website so that it serves as an
up-to-date/easy-to-use communication mechanism and customers

Task 5 :Assist EPA/OSW in identifying implementation procedures, conducting policy analyses, data retrieval on
programmatic and public involvement activities and other efforts that contribute to a successful RCRA programmatic
implementation.

Task 6 : Assist EPA/OSW in developing a strategy in analyzing Agency policy documents and other records and
background information on organizational roles, functional responsibilities and program priorities.

Task 7 : Assist EPA/OSW in identifying support for development of procedural and oversight guidance to enhance
facility compliance with self-implementing bans or requirements and their integration into Agency or State permits,
closures, and corrective action.
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